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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :  120  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2495010
                                                                                                  2495016

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,124,246.16     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,148,658.25     102.1714%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,149,221.90     102.2215%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  1,206,123.49     107.2828%
   5   35-1385672     FORCE CONSTRUCTION                                                     $  1,260,463.81     112.1163%
   6   35-1128289     BEATY CONSTRUCTION, INC.                   CONDITIONAL                 $  1,263,114.19     112.3521%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,391,947.18     123.8116%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1600.00000      19200.00|    1250.00000      15000.00|    1505.00000       18060.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8000.00000       8000.00|    8000.00000       8000.00|   10000.00000       10000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   56400.00000      56400.00|   55000.00000      55000.00|   57000.00000       57000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               475.300  m2  |      10.00000       4753.00|      17.00000       8080.10|      15.00000        7129.50
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               329.200  m   |      15.00000       4938.00|      13.25000       4361.90|      14.00000        4608.80
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   41250.00000      41250.00|   70000.00000      70000.00|   46735.00000       46735.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|   44200.00000      44200.00|   72000.00000      72000.00|   54700.00000       54700.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-51368                 4.500  m2  |     100.00000        450.00|     100.00000        450.00|      75.00000         337.50
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               650.000  m2  |       4.05000       2632.50|       5.00000       3250.00|       4.25000        2762.50
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                40.000  m3  |      15.00000        600.00|      20.00000        800.00|      23.75000         950.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               520.000  m3  |      10.00000       5200.00|      20.00000      10400.00|      11.00000        5720.00
  BORROW                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 206-51220                62.400  m3  |     283.00000      17659.20|      35.00000       2184.00|     525.00000       32760.00
  EXCAVATION, WET                         |                            |                            |
0013 206-51230                97.600  m3  |     198.00000      19324.80|      30.00000       2928.00|      31.00000        3025.60
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-06467               119.800  m3  |      36.00000       4312.80|      60.00000       7188.00|      55.00000        6589.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-52308               493.000  Mg  |      14.46000       7128.78|      20.00000       9860.00|      17.00000        8381.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 406-05521              2550.000  m2  |       0.06000        153.00|       0.05000        127.50|       0.05000         127.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05310                28.800  m   |     329.00000       9475.20|     350.00000      10080.00|     350.00000       10080.00
  TERMINAL JOINT                          |                            |                            |
0018 502-06327               175.800  m2  |      69.60000      12235.68|      70.00000      12306.00|      70.00000       12306.00
  PCCP, 250 mm                            |                            |                            |
0019 601-01128                 8.000  EACH|    1102.00000       8816.00|     975.00000       7800.00|    1020.00000        8160.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0020 601-01740                 3.000  EACH|    1800.00000       5400.00|    1600.00000       4800.00|    1050.00000        3150.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0021 601-04746                 4.000  EACH|    4520.00000      18080.00|    4000.00000      16000.00|    4200.00000       16800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-94689                 7.000  EACH|    2320.00000      16240.00|    2055.00000      14385.00|    2155.00000       15085.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    1113.00000       1113.00|     985.00000        985.00|    1030.00000        1030.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               544.830  m   |      33.05000      18006.63|      29.25000      15936.28|      30.75000       16753.52
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 602-06639               461.000  m   |      59.00000      27199.00|      60.00000      27660.00|      48.00000       22128.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06729                28.000  EACH|       8.00000        224.00|       7.00000        196.00|       8.75000         245.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527               778.000  Mg  |     111.87000      87034.86|     105.00000      81690.00|      99.00000       77022.00
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               590.000  m2  |      69.60000      41064.00|      75.00000      44250.00|      60.00000       35400.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 616-02320               540.800  m2  |       1.75000        946.40|       3.00000       1622.40|       1.75000         946.40
  GEOTEXTILES                             |                            |                            |
0030 616-06405               274.100  Mg  |      26.51000       7266.39|      30.00000       8223.00|      23.75000        6509.88
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0031 621-01004                 4.000  EACH|     565.00000       2260.00|     500.00000       2000.00|     525.00000        2100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              4258.000  m2  |       0.79000       3363.82|       0.70000       2980.60|       0.74000        3150.92
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06567                59.600  kL  |       1.13000         67.35|       1.00000         59.60|       1.05000          62.58
  WATER                                   |                            |                            |
0034 701-98647               245.800  m   |     124.38000      30572.60|     145.00000      35641.00|     115.00000       28267.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0035 702-51005               208.600  m3  |     447.71000      93392.31|     475.00000      99085.00|     600.00000      125160.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51015                27.200  m3  |     573.00000      15585.60|     450.00000      12240.00|     600.00000       16320.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0037 702-51863               152.000  EACH|       6.00000        912.00|      10.00000       1520.00|       8.00000        1216.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0038 703-01540               134.000  EACH|       8.19000       1097.46|       8.00000       1072.00|       8.50000        1139.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0039 703-90976             12004.000  kg  |       1.00000      12004.00|       1.30000      15605.20|       1.05000       12604.20
  REINFORCING STEEL, GRADE 60             |                            |                            |
0040 703-96177             53641.000  kg  |       1.18000      63296.38|       1.50000      80461.50|       1.20000       64369.20
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0041 703-97936               312.000  EACH|      11.21000       3497.52|      12.00000       3744.00|      10.00000        3120.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 704-51002               310.300  m3  |     568.82000     176504.85|     500.00000     155150.00|     600.00000      186180.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05733                 8.000  EACH|    1400.00000      11200.00|    1200.00000       9600.00|    1000.00000        8000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0044 706-51025               146.600  m   |      97.33000      14268.58|     120.00000      17592.00|     115.00000       16859.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05982               247.300  m   |     207.64000      51349.37|     265.00000      65534.50|     200.00000       49460.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 1              |                            |                            |
0046 707-05982               249.700  m   |     207.64000      51847.71|     265.00000      66170.50|     200.00000       49940.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 2              |                            |                            |
0047 709-51821                        LUMP|    4071.74000       4071.74|    4250.00000       4250.00|    3500.00000        3500.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0048 709-51821                        LUMP|    3863.06000       3863.06|    4500.00000       4500.00|    3500.00000        3500.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-2040801              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |GOHMANN ASPHALT & CONSTR., I|MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 715-05407               107.300  m   |      13.20000       1416.36|      40.00000       4292.00|      25.00000        2682.50
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0050 718-06531                 8.000  EACH|     425.00000       3400.00|     500.00000       4000.00|     300.00000        2400.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 801-06203               474.000  m   |       1.41000        668.34|       0.52000        246.48|       0.55000         260.70
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0052 801-06207              2849.000  m   |       3.56000      10142.44|       3.11000       8860.39|       3.25000        9259.25
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                50.000  EACH|     191.00000       9550.00|     130.00000       6500.00|     137.00000        6850.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 4.000  EACH|      85.00000        340.00|      40.00000        160.00|      42.00000         168.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   19327.00000      19327.00|    5000.00000       5000.00|   18500.00000       18500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 806-53072                        LUMP|   15000.00000      15000.00|   10500.00000      10500.00|   19945.00000       19945.00
  TEMPORARY TRAFFIC SIGNAL , STR NO 1     |                            |                            |
0057 806-53072                        LUMP|   22000.00000      22000.00|    9800.00000       9800.00|   19945.00000       19945.00
  TEMPORARY TRAFFIC SIGNAL , STR NO 2     |                            |                            |
0058 808-06712                72.000  m   |       0.85000         61.20|       0.33000         23.76|       0.35000          25.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0059 808-06713              1225.000  m   |       0.85000       1041.25|       0.30000        367.50|       0.32000         392.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               650.000  m   |       0.85000        552.50|       0.30000        195.00|       0.32000         208.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1273.000  m   |       2.20000       2800.60|       1.48000       1884.04|       1.55000        1973.15
  LINE, REMOVE                            |                            |                            |
0062 808-75998                14.000  EACH|     130.00000       1820.00|      70.00000        980.00|      73.50000        1029.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 808-97323                72.000  m   |      15.54000       1118.88|      15.00000       1080.00|      15.75000        1134.00
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS,   |                            |                            |
  200 mm                                  |                            |                            |
0064 201-52370                        LUMP|     500.00000        500.00|    1000.00000       1000.00|    2500.00000        2500.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0065 201-52370                        LUMP|    6050.00000       6050.00|    1000.00000       1000.00|    2500.00000        2500.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
     SECTION TOTALS                       |             $  1,124,246.16|             $  1,148,658.25|                $  1,149,221.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,124,246.16|             $  1,148,658.25|                $  1,149,221.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1000.00000      12000.00|    1421.00000      17052.00|    1200.00000       14400.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|    5800.00000       5800.00|    9000.00000        9000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   60000.00000      60000.00|   65904.25000      65904.25|   63800.00000       63800.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               475.300  m2  |      12.50000       5941.25|      16.00000       7604.80|      20.00000        9506.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               329.200  m   |      15.50000       5102.60|      13.25000       4361.90|      13.25000        4361.90
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|  122500.00000     122500.00|   68004.39000      68004.39|   44087.50000       44087.50
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|  115000.00000     115000.00|  100551.28000     100551.28|   42500.00000       42500.00
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-51368                 4.500  m2  |      50.00000        225.00|     685.00000       3082.50|      70.00000         315.00
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               650.000  m2  |       6.00000       3900.00|       8.25000       5362.50|       5.50000        3575.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                40.000  m3  |      20.00000        800.00|      41.25000       1650.00|      22.00000         880.00
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               520.000  m3  |      12.50000       6500.00|      12.88000       6697.60|      20.00000       10400.00
  BORROW                                  |                            |                            |
0012 206-51220                62.400  m3  |     100.00000       6240.00|      55.68000       3474.43|     600.00000       37440.00
  EXCAVATION, WET                         |                            |                            |
0013 206-51230                97.600  m3  |      50.00000       4880.00|      27.00000       2635.20|      55.00000        5368.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-06467               119.800  m3  |      26.00000       3114.80|      21.53000       2579.29|      65.00000        7787.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-52308               493.000  Mg  |      17.50000       8627.50|      16.44000       8104.92|      27.00000       13311.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 406-05521              2550.000  m2  |       0.06000        153.00|       0.05000        127.50|       0.05000         127.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05310                28.800  m   |     250.00000       7200.00|      60.00000       1728.00|     450.00000       12960.00
  TERMINAL JOINT                          |                            |                            |
0018 502-06327               175.800  m2  |      56.00000       9844.80|      72.25000      12701.55|      50.00000        8790.00
  PCCP, 250 mm                            |                            |                            |
0019 601-01128                 8.000  EACH|    1025.00000       8200.00|     975.00000       7800.00|     975.00000        7800.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01740                 3.000  EACH|    1700.00000       5100.00|    1600.00000       4800.00|    1600.00000        4800.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0021 601-04746                 4.000  EACH|    5000.00000      20000.00|    4000.00000      16000.00|    4000.00000       16000.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-94689                 7.000  EACH|    2250.00000      15750.00|    2055.00000      14385.00|    2055.00000       14385.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|     985.00000        985.00|     985.00000        985.00|     985.00000         985.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               544.830  m   |      32.00000      17434.56|      29.25000      15936.28|      29.25000       15936.28
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 602-06639               461.000  m   |      57.50000      26507.50|      91.00000      41951.00|      60.00000       27660.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06729                28.000  EACH|       8.00000        224.00|      20.00000        560.00|       9.00000         252.00
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527               778.000  Mg  |     120.00000      93360.00|      99.00000      77022.00|     100.00000       77800.00
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               590.000  m2  |      57.50000      33925.00|      64.20000      37878.00|      54.00000       31860.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 616-02320               540.800  m2  |       3.00000       1622.40|       2.88000       1557.50|       3.00000        1622.40
  GEOTEXTILES                             |                            |                            |
0030 616-06405               274.100  Mg  |      25.00000       6852.50|      19.54000       5355.91|      27.50000        7537.75
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 4.000  EACH|     550.00000       2200.00|     500.00000       2000.00|     525.00000        2100.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              4258.000  m2  |       0.80000       3406.40|       0.70000       2980.60|       0.80000        3406.40
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06567                59.600  kL  |       1.00000         59.60|       1.00000         59.60|       1.10000          65.56
  WATER                                   |                            |                            |
0034 701-98647               245.800  m   |     125.00000      30725.00|     198.27000      48734.77|     145.00000       35641.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0035 702-51005               208.600  m3  |     380.00000      79268.00|     396.28000      82664.01|     675.00000      140805.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51015                27.200  m3  |     330.00000       8976.00|    1922.00000      52278.40|     725.00000       19720.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0037 702-51863               152.000  EACH|      15.00000       2280.00|       9.03000       1372.56|      10.00000        1520.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 703-01540               134.000  EACH|      12.00000       1608.00|      19.64000       2631.76|       9.25000        1239.50
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0039 703-90976             12004.000  kg  |       1.50000      18006.00|       1.20000      14404.80|       1.10000       13204.40
  REINFORCING STEEL, GRADE 60             |                            |                            |
0040 703-96177             53641.000  kg  |       1.60000      85825.60|       1.37000      73488.17|       1.25000       67051.25
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0041 703-97936               312.000  EACH|      11.00000       3432.00|      12.26000       3825.12|      13.50000        4212.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 704-51002               310.300  m3  |     400.00000     124120.00|     618.20000     191827.46|     645.00000      200143.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05733                 8.000  EACH|    1200.00000       9600.00|    1264.00000      10112.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0044 706-51025               146.600  m   |     135.00000      19791.00|     157.00000      23016.20|     140.00000       20524.00
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05982               247.300  m   |     234.00000      57868.20|     224.25000      55457.03|     225.00000       55642.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 1              |                            |                            |
0046 707-05982               249.700  m   |     234.00000      58429.80|     224.00000      55932.80|     225.00000       56182.50
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 2              |                            |                            |
0047 709-51821                        LUMP|    4000.00000       4000.00|    4990.00000       4990.00|    3625.00000        3625.00
  SURFACE SEAL , STR NO 1                 |                            |                            |
0048 709-51821                        LUMP|    3750.00000       3750.00|    4770.00000       4770.00|    3425.00000        3425.00
  SURFACE SEAL , STR NO 2                 |                            |                            |
0049 715-05407               107.300  m   |       5.75000        616.98|      21.12000       2266.18|       8.00000         858.40
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0050 718-06531                 8.000  EACH|     250.00000       2000.00|     185.42000       1483.36|     400.00000        3200.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 801-06203               474.000  m   |       1.00000        474.00|       1.25000        592.50|       0.60000         284.40
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0052 801-06207              2849.000  m   |       3.00000       8547.00|       3.15000       8974.35|       3.50000        9971.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                50.000  EACH|     150.00000       7500.00|     169.00000       8450.00|     150.00000        7500.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 4.000  EACH|      40.00000        160.00|      75.00000        300.00|      45.00000         180.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   24000.00000      24000.00|   28847.67000      28847.67|   35000.00000       35000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0056 806-53072                        LUMP|   13000.00000      13000.00|   11081.63000      11081.63|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL , STR NO 1     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1385672              |(6) 35-1128289
                                          |ERBER & MILLIGAN CONSTR. CO.|FORCE CONSTRUCTION          |BEATY CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 806-53072                        LUMP|   17000.00000      17000.00|   10381.63000      10381.63|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL , STR NO 2     |                            |                            |
0058 808-06712                72.000  m   |       0.50000         36.00|       0.75000         54.00|       0.35000          25.20
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0059 808-06713              1225.000  m   |       0.50000        612.50|       0.75000        918.75|       0.35000         428.75
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               650.000  m   |       0.50000        325.00|       0.75000        487.50|       0.35000         227.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1273.000  m   |       0.50000        636.50|       1.95000       2482.35|       1.50000        1909.50
  LINE, REMOVE                            |                            |                            |
0062 808-75998                14.000  EACH|      80.00000       1120.00|     115.00000       1610.00|      75.00000        1050.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 808-97323                72.000  m   |      17.50000       1260.00|      13.75000        990.00|      17.00000        1224.00
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS,   |                            |                            |
  200 mm                                  |                            |                            |
0064 201-52370                        LUMP|    2500.00000       2500.00|    4499.82000       4499.82|   12750.00000       12750.00
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0065 201-52370                        LUMP|    2500.00000       2500.00|    4845.99000       4845.99|   12750.00000       12750.00
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
     SECTION TOTALS                       |             $  1,206,123.49|             $  1,260,463.81|                $  1,263,114.19
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,206,123.49|             $  1,260,463.81|                $  1,263,114.19
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                12.000  MOS |    1200.00000      14400.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12500.00000      12500.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   69500.00000      69500.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               475.300  m2  |      20.00000       9506.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               329.200  m   |      14.00000       4608.80|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   50000.00000      50000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 1                                |                            |                            |
0007 202-51328                        LUMP|   45000.00000      45000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            |
  STR NO 2                                |                            |                            |
0008 202-51368                 4.500  m2  |     200.00000        900.00|                            |
  SLOPEWALL, REMOVE                       |                            |                            |
0009 202-60820               650.000  m2  |       8.00000       5200.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02000                40.000  m3  |      60.00000       2400.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070               520.000  m3  |      20.00000      10400.00|                            |
  BORROW                                  |                            |                            |
0012 206-51220                62.400  m3  |    1300.00000      81120.00|                            |
  EXCAVATION, WET                         |                            |                            |
0013 206-51230                97.600  m3  |      60.00000       5856.00|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-06467               119.800  m3  |      65.00000       7787.00|                            |
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0015 303-52308               493.000  Mg  |      30.00000      14790.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 406-05521              2550.000  m2  |       0.06000        153.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0017 501-05310                28.800  m   |     400.00000      11520.00|                            |
  TERMINAL JOINT                          |                            |                            |
0018 502-06327               175.800  m2  |     120.00000      21096.00|                            |
  PCCP, 250 mm                            |                            |                            |
0019 601-01128                 8.000  EACH|    1050.00000       8400.00|                            |
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01740                 3.000  EACH|    1650.00000       4950.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0021 601-04746                 4.000  EACH|    5000.00000      20000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0022 601-94689                 7.000  EACH|    2150.00000      15050.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0023 601-97774                 1.000  EACH|    1050.00000       1050.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0024 601-99105               544.830  m   |      31.00000      16889.73|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0025 602-06639               461.000  m   |      90.00000      41490.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0026 602-06729                28.000  EACH|       7.50000        210.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0027 610-05527               778.000  Mg  |     105.00000      81690.00|                            |
  HMA FOR APPROACHES                      |                            |                            |
0028 610-06257               590.000  m2  |      85.00000      50150.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0029 616-02320               540.800  m2  |       5.00000       2704.00|                            |
  GEOTEXTILES                             |                            |                            |
0030 616-06405               274.100  Mg  |      20.00000       5482.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0031 621-01004                 4.000  EACH|     550.00000       2200.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0032 621-06559              4258.000  m2  |       0.75000       3193.50|                            |
  MULCHED SEEDING, R                      |                            |                            |
0033 621-06567                59.600  kL  |       1.00000         59.60|                            |
  WATER                                   |                            |                            |
0034 701-98647               245.800  m   |     200.00000      49160.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0035 702-51005               208.600  m3  |     800.00000     166880.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0036 702-51015                27.200  m3  |     450.00000      12240.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0037 702-51863               152.000  EACH|      17.00000       2584.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 703-01540               134.000  EACH|      15.00000       2010.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0039 703-90976             12004.000  kg  |       1.10000      13204.40|                            |
  REINFORCING STEEL, GRADE 60             |                            |                            |
0040 703-96177             53641.000  kg  |       1.25000      67051.25|                            |
  REINFORCING STEEL, EPOXY COATED, GRADE  |                            |                            |
  60                                      |                            |                            |
0041 703-97936               312.000  EACH|      16.00000       4992.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0042 704-51002               310.300  m3  |     550.00000     170665.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0043 706-05733                 8.000  EACH|    1200.00000       9600.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0044 706-51025               146.600  m   |     135.00000      19791.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0045 707-05982               247.300  m   |     235.00000      58115.50|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 1              |                            |                            |
0046 707-05982               249.700  m   |     235.00000      58679.50|                            |
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, I, |                            |                            |
  711 mm X 305 mm , STR NO 2              |                            |                            |
0047 709-51821                        LUMP|    4000.00000       4000.00|                            |
  SURFACE SEAL , STR NO 1                 |                            |                            |
0048 709-51821                        LUMP|    3800.00000       3800.00|                            |
  SURFACE SEAL , STR NO 2                 |                            |                            |
0049 715-05407               107.300  m   |      20.00000       2146.00|                            |
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0050 718-06531                 8.000  EACH|     225.00000       1800.00|                            |
  OUTLET PROTECTOR, 3                     |                            |                            |
0051 801-06203               474.000  m   |       0.55000        260.70|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0052 801-06207              2849.000  m   |       3.25000       9259.25|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0053 801-06640                50.000  EACH|     150.00000       7500.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0054 801-06645                 4.000  EACH|      40.00000        160.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0055 801-06775                        LUMP|   50000.00000      50000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0056 806-53072                        LUMP|   20000.00000      20000.00|                            |
  TEMPORARY TRAFFIC SIGNAL , STR NO 1     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,540,364.09                                                  ROUTE : US 27
     CALL ORDER   : 401                     CONTRACT ID : B -24600-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |                            |
                                          |AMERICAN CONTRACTING & SERVI|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 806-53072                        LUMP|   20000.00000      20000.00|                            |
  TEMPORARY TRAFFIC SIGNAL , STR NO 2     |                            |                            |
0058 808-06712                72.000  m   |       0.35000         25.20|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0059 808-06713              1225.000  m   |       0.35000        428.75|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0060 808-06714               650.000  m   |       0.35000        227.50|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0061 808-06716              1273.000  m   |       1.50000       1909.50|                            |
  LINE, REMOVE                            |                            |                            |
0062 808-75998                14.000  EACH|      75.00000       1050.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0063 808-97323                72.000  m   |      16.00000       1152.00|                            |
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS,   |                            |                            |
  200 mm                                  |                            |                            |
0064 201-52370                        LUMP|    6500.00000       6500.00|                            |
  CLEARING RIGHT OF WAY , STR NO 1        |                            |                            |
0065 201-52370                        LUMP|    6500.00000       6500.00|                            |
  CLEARING RIGHT OF WAY , STR NO 2        |                            |                            |
     SECTION TOTALS                       |             $  1,391,947.18|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,391,947.18|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 20
     CALL ORDER   : 411                     CONTRACT ID : B -25163-A                   COUNTIES : STEUBEN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 07/03/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1057237     MCCOY, R.L., INC.                                                      $    317,106.24     100.0000%
   2   35-1817530     PIONEER ASSOCIATES, INC.                                               $    339,359.66     107.0176%
====================================================================================================================================
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                                                                                                                   PAGE : 421 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 11/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0655093

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $  1,442,596.60     100.0000%
   2   35-1523985     WIRTZ & YATES, INC.                                                    $  1,498,795.38     103.8956%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,568,000.00     108.6928%
   4   35-1128289     BEATY CONSTRUCTION, INC.                                               $  1,730,254.18     119.9402%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  1,796,874.59     124.5583%
   6   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,826,475.37     126.6102%
   7   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,354,655.68     163.2234%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1523985              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1700.00000      25500.00|    1600.00000      24000.00|    1400.00000       21000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   10368.00000      10368.00|   16000.00000      16000.00|   12600.00000       12600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   72200.00000      72200.00|   50000.00000      50000.00|   79000.00000       79000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    6000.00000       6000.00|   10000.00000      10000.00|    3485.00000        3485.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               663.000  m2  |      10.00000       6630.00|      11.96000       7929.48|       8.39000        5562.57
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               499.000  m   |       8.00000       3992.00|       8.00000       3992.00|       7.00000        3493.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   94188.00000      94188.00|  100000.00000     100000.00|   70000.53000       70000.53
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820             13170.000  m2  |       1.21000      15935.70|       1.00000      13170.00|       1.64000       21598.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-99187               130.000  m   |       6.20000        806.00|       7.00000        910.00|      10.22000        1328.60
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0010 203-02000              1718.000  m3  |       6.00000      10308.00|      10.50000      18039.00|      15.60000       26800.80
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1336.000  m3  |      10.00000      13360.00|      13.08000      17474.88|       1.92000        2565.12
  BORROW                                  |                            |                            |
0012 203-02080                 1.527  km  |    6562.00000      10020.17|   15000.00000      22905.00|    7700.00000       11757.90
  LINEAR GRADING                          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1523985              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 206-51220               181.400  m3  |      64.18000      11642.25|      91.46000      16590.84|      79.00000       14330.60
  EXCAVATION, WET                         |                            |                            |
0014 206-51230               149.500  m3  |      30.09000       4498.46|      53.00000       7923.50|      89.00000       13305.50
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 207-02045              1695.000  m3  |      26.00000      44070.00|       8.00000      13560.00|      51.35000       87038.25
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 211-02060               199.200  m3  |      31.90000       6354.48|      26.20000       5219.04|      21.27000        4236.98
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                47.200  m3  |     112.34000       5302.45|     183.90000       8680.08|     160.00000        7552.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308               370.000  Mg  |      30.88000      11425.60|      22.05000       8158.50|      20.81000        7699.70
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 401-05467              1432.000  m   |       2.99000       4281.68|       3.50000       5012.00|       4.45000        6372.40
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-05468              3390.000  Mg  |      39.91000     135294.90|      51.00000     172890.00|      35.32000      119734.80
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0021 402-05474               933.000  Mg  |      47.75000      44550.75|      50.00000      46650.00|      42.26000       39428.58
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               988.000  Mg  |      47.99000      47414.12|      50.00000      49400.00|      42.47000       41960.36
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 406-05521             13170.000  m2  |       0.06000        790.20|       0.07000        921.90|       0.05000         658.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 502-06329               180.000  m2  |      73.40000      13212.00|      55.00000       9900.00|      80.00000       14400.00
  PCCP, 300 mm                            |                            |                            |
0025 503-05310                29.300  m   |     330.00000       9669.00|     390.00000      11427.00|     550.00000       16115.00
  TERMINAL JOINT                          |                            |                            |
0026 601-01522                 6.000  EACH|    1300.00000       7800.00|    1300.00000       7800.00|    1150.00000        6900.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-05999                 2.000  EACH|      40.00000         80.00|      70.00000        140.00|      35.00000          70.00
  CURVED TERMINAL END                     |                            |                            |
0028 601-07024                 2.000  EACH|    8475.00000      16950.00|    8000.00000      16000.00|    7500.00000       15000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0029 601-94689                 2.000  EACH|    2300.00000       4600.00|    2255.00000       4510.00|    2050.00000        4100.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3600.00000       7200.00|    3500.00000       7000.00|    3200.00000        6400.00
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               144.780  m   |      33.90000       4908.04|      33.60000       4864.61|      30.00000        4343.40
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99108               121.920  m   |      48.59000       5924.09|      48.00000       5852.16|      43.00000        5242.56
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1523985              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 602-06639               408.700  m   |      62.33000      25474.27|      55.78000      22797.29|      60.00000       24522.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646               103.700  m   |      55.77000       5783.35|      55.74000       5780.24|      65.00000        6740.50
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                20.000  EACH|       9.00000        180.00|      12.00000        240.00|       8.50000         170.00
  BARRIER DELINEATOR                      |                            |                            |
0036 603-06040               104.000  m   |      49.00000       5096.00|      48.00000       4992.00|      43.00000        4472.00
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0037 610-06259               902.000  m2  |      73.40000      66206.80|      55.00000      49610.00|      70.00000       63140.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0038 616-02320              2184.000  m2  |       1.75000       3822.00|       3.60000       7862.40|       2.79000        6093.36
  GEOTEXTILES                             |                            |                            |
0039 616-05688              2124.000  Mg  |      20.60000      43754.40|      43.95000      93349.80|      38.15000       81030.60
  RIPRAP, CLASS 1                         |                            |                            |
0040 616-06405               104.000  Mg  |      47.12000       4900.48|      23.00000       2392.00|      28.03000        2915.12
  RIPRAP, REVETMENT                       |                            |                            |
0041 621-01004                 2.000  EACH|     450.00000        900.00|     600.00000       1200.00|     400.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              3520.000  m2  |       0.73000       2569.60|       0.80000       2816.00|       0.65000        2288.00
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574                56.100  m2  |       8.08000        453.29|       8.50000        476.85|       7.15000         401.12
  SODDING                                 |                            |                            |
0044 701-98647               436.000  m   |      98.42000      42911.12|      82.00000      35752.00|     120.00000       52320.00
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0045 702-51005                96.000  m3  |     643.40000      61766.40|     525.00000      50400.00|     770.00000       73920.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                30.400  m3  |     390.80000      11880.32|     394.74000      12000.10|     435.00000       13224.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 702-51863               552.000  EACH|       6.00000       3312.00|       5.00000       2760.00|       5.00000        2760.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             22148.000  kg  |       1.04000      23033.92|       1.10000      24362.80|       1.00000       22148.00
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             72268.000  kg  |       1.21000      87444.28|       1.20000      86721.60|       1.20000       86721.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               518.000  EACH|      10.72000       5552.96|      12.00000       6216.00|      16.00000        8288.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-51002               609.400  m3  |     437.48000     266600.31|     375.00000     228525.00|     500.00000      304700.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1523985              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 706-05734                 8.000  EACH|    1400.00000      11200.00|    2400.00000      19200.00|    1500.00000       12000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0053 706-51020                35.200  m3  |     327.87000      11541.02|     600.00000      21120.00|     450.00000       15840.00
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    6155.00000       6155.00|    8000.00000       8000.00|    6750.00000        6750.00
  SURFACE SEAL                            |                            |                            |
0055 715-05048              1458.000  m   |       3.85000       5613.30|      13.00000      18954.00|      10.39000       15148.62
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               204.000  m   |       6.58000       1342.32|      13.00000       2652.00|      26.37000        5379.48
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 718-06526                68.700  Mg  |      62.69000       4306.80|      60.00000       4122.00|      55.48000        3811.48
  HMA FOR UNDERDRAINS                     |                            |                            |
0058 718-06529                17.000  EACH|     433.00000       7361.00|      50.00000        850.00|     685.00000       11645.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0059 718-52610               179.000  m3  |      35.00000       6265.00|      40.00000       7160.00|      40.44000        7238.76
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0060 718-99153              2624.000  m2  |       1.60000       4198.40|       4.19000      10994.56|       1.00000        2624.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0061 801-06203               641.000  m   |       0.35000        224.35|       1.40000        897.40|       1.00000         641.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06207              5403.000  m   |       3.30000      17829.90|       3.50000      18910.50|       3.25000       17559.75
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0063 801-06640                33.000  EACH|     107.00000       3531.00|     225.00000       7425.00|      90.00000        2970.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 4.000  EACH|      34.00000        136.00|     100.00000        400.00|      25.00000         100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06710               420.000  DAY |      16.00000       6720.00|      16.00000       6720.00|      13.00000        5460.00
  FLASHING ARROW SIGN                     |                            |                            |
0066 801-06775                        LUMP|   20828.00000      20828.00|   15000.00000      15000.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0067 801-09133                 2.000  EACH|    5085.00000      10170.00|   10695.00000      21390.00|    3600.00000        7200.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0068 808-06713              1123.000  m   |       0.26000        291.98|       0.58000        651.34|       0.48000         539.04
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-06714              1123.000  m   |       0.26000        291.98|       0.58000        651.34|       0.48000         539.04
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06716              1967.000  m   |       1.67000       3284.89|       1.35000       2655.45|       1.00000        1967.00
  LINE, REMOVE                            |                            |                            |
0071 808-75001               381.000  m   |       0.51000        194.31|       1.70000        647.70|       0.50000         190.50
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1523985              |(3) 35-2040801
                                          |SCHUTT-LOOKABILL CO         |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0072 808-75996                46.000  EACH|       8.00000        368.00|      20.00000        920.00|      19.48000         896.08
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                46.000  EACH|      31.00000       1426.00|      50.00000       2300.00|      50.00000        2300.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 202-99383                29.300  m   |      81.91000       2399.96|      68.26000       2000.02|      50.00000        1465.00
  TERMINAL JOINT, REMOVE                  |                            |                            |
     SECTION TOTALS                       |             $  1,442,596.60|             $  1,498,795.38|                $  1,568,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,442,596.60|             $  1,498,795.38|                $  1,568,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1618530              |(6) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    1500.00000      22500.00|    1000.00000      15000.00|    1230.68000       18460.20
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   13500.00000      13500.00|   25000.00000      25000.00|   13174.14000       13174.14
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   86500.00000      86500.00|   89450.00000      89450.00|   91323.77000       91323.77
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   17300.00000      17300.00|   10000.00000      10000.00|    4705.05000        4705.05
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               663.000  m2  |      22.00000      14586.00|      14.00000       9282.00|       8.88000        5887.44
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               499.000  m   |       7.00000       3493.00|       7.50000       3742.50|       7.38000        3682.62
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|   87000.00000      87000.00|   76000.00000      76000.00|   95793.44000       95793.44
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820             13170.000  m2  |       1.70000      22389.00|       1.65000      21730.50|       2.22000       29237.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-99187               130.000  m   |       6.00000        780.00|       6.00000        780.00|       5.83000         757.90
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0010 203-02000              1718.000  m3  |      22.00000      37796.00|      13.00000      22334.00|      16.41000       28192.38
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1336.000  m3  |       9.00000      12024.00|      18.00000      24048.00|       2.05000        2738.80
  BORROW                                  |                            |                            |
0012 203-02080                 1.527  km  |    3900.00000       5955.30|   20000.00000      30540.00|    8043.09000       12281.80
  LINEAR GRADING                          |                            |                            |
0013 206-51220               181.400  m3  |     450.00000      81630.00|     280.00000      50792.00|     248.58000       45092.41
  EXCAVATION, WET                         |                            |                            |
0014 206-51230               149.500  m3  |      32.00000       4784.00|      30.00000       4485.00|      31.92000        4772.04
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 207-02045              1695.000  m3  |      22.00000      37290.00|      40.00000      67800.00|      54.70000       92716.50
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 211-02060               199.200  m3  |      26.00000       5179.20|      27.50000       5478.00|      22.29000        4440.17
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                47.200  m3  |     135.00000       6372.00|     160.00000       7552.00|     275.09000       12984.25
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308               370.000  Mg  |      35.00000      12950.00|      32.00000      11840.00|      21.90000        8103.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 401-05467              1432.000  m   |       3.00000       4296.00|       3.00000       4296.00|       4.76000        6816.32
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-05468              3390.000  Mg  |      40.00000     135600.00|      36.00000     122040.00|      37.46000      126989.40
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 421 -7
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1618530              |(6) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05474               933.000  Mg  |      48.00000      44784.00|      43.00000      40119.00|      44.95000       41938.35
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               988.000  Mg  |      48.00000      47424.00|      43.00000      42484.00|      44.95000       44410.60
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 406-05521             13170.000  m2  |       0.05000        658.50|       0.05000        658.50|       0.63000        8297.10
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 502-06329               180.000  m2  |      90.00000      16200.00|      95.00000      17100.00|     108.91000       19603.80
  PCCP, 300 mm                            |                            |                            |
0025 503-05310                29.300  m   |     650.00000      19045.00|     600.00000      17580.00|     745.77000       21851.06
  TERMINAL JOINT                          |                            |                            |
0026 601-01522                 6.000  EACH|    1300.00000       7800.00|    1250.00000       7500.00|    1202.40000        7214.40
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-05999                 2.000  EACH|      40.00000         80.00|      36.00000         72.00|      36.59000          73.18
  CURVED TERMINAL END                     |                            |                            |
0028 601-07024                 2.000  EACH|    9125.00000      18250.00|    5000.00000      10000.00|    7841.75000       15683.50
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0029 601-94689                 2.000  EACH|    2350.00000       4700.00|    2150.00000       4300.00|    2143.41000        4286.82
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3650.00000       7300.00|    3350.00000       6700.00|    3345.81000        6691.62
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               144.780  m   |      34.00000       4922.52|      31.00000       4488.18|      31.39000        4544.64
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99108               121.920  m   |      50.00000       6096.00|      45.00000       5486.40|      45.11000        5499.81
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0033 602-06639               408.700  m   |      47.00000      19208.90|      65.00000      26565.50|      51.27000       20954.05
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646               103.700  m   |      44.00000       4562.80|      60.00000       6222.00|      62.28000        6458.44
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                20.000  EACH|      10.00000        200.00|       9.00000        180.00|       9.87000         197.40
  BARRIER DELINEATOR                      |                            |                            |
0036 603-06040               104.000  m   |      30.00000       3120.00|      45.00000       4680.00|      45.11000        4691.44
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0037 610-06259               902.000  m2  |      60.00000      54120.00|      75.00000      67650.00|      75.33000       67947.66
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0038 616-02320              2184.000  m2  |       2.00000       4368.00|       2.25000       4914.00|       2.94000        6420.96
  GEOTEXTILES                             |                            |                            |
0039 616-05688              2124.000  Mg  |      30.00000      63720.00|      23.00000      48852.00|      40.34000       85682.16
  RIPRAP, CLASS 1                         |                            |                            |
0040 616-06405               104.000  Mg  |      37.00000       3848.00|      40.00000       4160.00|      29.97000        3116.88
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1618530              |(6) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-01004                 2.000  EACH|     440.00000        880.00|     425.00000        850.00|      41.82000          83.64
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              3520.000  m2  |       0.73000       2569.60|       0.70000       2464.00|       0.69000        2428.80
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574                56.100  m2  |       9.50000        532.95|       7.25000        406.73|       7.50000         420.75
  SODDING                                 |                            |                            |
0044 701-98647               436.000  m   |     109.00000      47524.00|     180.00000      78480.00|     116.38000       50741.68
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0045 702-51005                96.000  m3  |     950.00000      91200.00|     900.00000      86400.00|     768.79000       73803.84
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                30.400  m3  |     660.00000      20064.00|     450.00000      13680.00|    2574.22000       78256.29
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 702-51863               552.000  EACH|       9.50000       5244.00|      20.00000      11040.00|       6.97000        3847.44
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             22148.000  kg  |       1.10000      24362.80|       1.20000      26577.60|       1.15000       25470.20
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             72268.000  kg  |       1.30000      93948.40|       1.40000     101175.20|       1.33000       96116.44
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               518.000  EACH|      16.00000       8288.00|      15.00000       7770.00|      11.61000        6013.98
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-51002               609.400  m3  |     540.00000     329076.00|     630.00000     383922.00|     525.36000      320154.38
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05734                 8.000  EACH|    1500.00000      12000.00|    1200.00000       9600.00|    2091.13000       16729.04
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0053 706-51020                35.200  m3  |     575.00000      20240.00|     600.00000      21120.00|     611.98000       21541.70
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    7500.00000       7500.00|    6000.00000       6000.00|    6168.85000        6168.85
  SURFACE SEAL                            |                            |                            |
0055 715-05048              1458.000  m   |      11.00000      16038.00|      11.00000      16038.00|      10.98000       16008.84
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               204.000  m   |      36.00000       7344.00|      31.00000       6324.00|      27.61000        5632.44
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 718-06526                68.700  Mg  |      60.00000       4122.00|      65.00000       4465.50|      58.78000        4038.19
  HMA FOR UNDERDRAINS                     |                            |                            |
0058 718-06529                17.000  EACH|     300.00000       5100.00|     350.00000       5950.00|     716.21000       12175.57
  OUTLET PROTECTOR, 2                     |                            |                            |
0059 718-52610               179.000  m3  |      71.00000      12709.00|      47.00000       8413.00|      42.39000        7587.81
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0060 718-99153              2624.000  m2  |       1.70000       4460.80|       1.25000       3280.00|       1.06000        2781.44
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1128289              |(5) 35-1618530              |(6) 35-0906416
                                          |BEATY CONSTRUCTION, INC.    |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06203               641.000  m   |       0.35000        224.35|       0.33000        211.53|       0.34000         217.94
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06207              5403.000  m   |       3.35000      18100.05|       3.20000      17289.60|       3.09000       16695.27
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0063 801-06640                33.000  EACH|     110.00000       3630.00|     110.00000       3630.00|     101.42000        3346.86
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 4.000  EACH|      35.00000        140.00|      35.00000        140.00|      32.41000         129.64
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06710               420.000  DAY |      18.00000       7560.00|      16.00000       6720.00|      14.64000        6148.80
  FLASHING ARROW SIGN                     |                            |                            |
0066 801-06775                        LUMP|   25782.00000      25782.00|   30000.00000      30000.00|   46440.92000       46440.92
  MAINTAINING TRAFFIC                     |                            |                            |
0067 801-09133                 2.000  EACH|    5200.00000      10400.00|    7500.00000      15000.00|    6796.18000       13592.36
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0068 808-06713              1123.000  m   |       0.26000        291.98|       0.25000        280.75|       0.27000         303.21
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-06714              1123.000  m   |       0.26000        291.98|       0.25000        280.75|       0.27000         303.21
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06716              1967.000  m   |       1.65000       3245.55|       1.55000       3048.85|       1.58000        3107.86
  LINE, REMOVE                            |                            |                            |
0071 808-75001               381.000  m   |       0.50000        190.50|       0.50000        190.50|       0.48000         182.88
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0072 808-75996                46.000  EACH|      10.00000        460.00|      10.00000        460.00|       9.41000         432.86
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                46.000  EACH|      32.00000       1472.00|      50.00000       2300.00|      29.28000        1346.88
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 202-99383                29.300  m   |     100.00000       2930.00|      50.00000       1465.00|      17.49000         512.46
  TERMINAL JOINT, REMOVE                  |                            |                            |
     SECTION TOTALS                       |             $  1,730,254.18|             $  1,796,874.59|                $  1,826,475.37
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,730,254.18|             $  1,796,874.59|                $  1,826,475.37
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                15.000  MOS |    2060.00000      30900.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   16150.00000      16150.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  115000.00000     115000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   46000.00000      46000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               663.000  m2  |      28.00000      18564.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               499.000  m   |       9.50000       4740.50|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-51328                        LUMP|  220000.00000     220000.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820             13170.000  m2  |       1.90000      25023.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-99187               130.000  m   |      12.00000       1560.00|                            |
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0010 203-02000              1718.000  m3  |      24.25000      41661.50|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070              1336.000  m3  |       0.01000         13.36|                            |
  BORROW                                  |                            |                            |
0012 203-02080                 1.527  km  |    1600.00000       2443.20|                            |
  LINEAR GRADING                          |                            |                            |
0013 206-51220               181.400  m3  |     225.00000      40815.00|                            |
  EXCAVATION, WET                         |                            |                            |
0014 206-51230               149.500  m3  |      55.00000       8222.50|                            |
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0015 207-02045              1695.000  m3  |      55.00000      93225.00|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 211-02060               199.200  m3  |      50.00000       9960.00|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830                47.200  m3  |     115.00000       5428.00|                            |
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308               370.000  Mg  |      40.00000      14800.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 401-05467              1432.000  m   |       2.75000       3938.00|                            |
  MILLED HMA CORRUGATIONS                 |                            |                            |
0020 402-05468              3390.000  Mg  |      40.00000     135600.00|                            |
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 402-05474               933.000  Mg  |      45.00000      41985.00|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0022 402-05477               988.000  Mg  |      52.00000      51376.00|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0023 406-05521             13170.000  m2  |       0.25000       3292.50|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0024 502-06329               180.000  m2  |     135.00000      24300.00|                            |
  PCCP, 300 mm                            |                            |                            |
0025 503-05310                29.300  m   |     470.00000      13771.00|                            |
  TERMINAL JOINT                          |                            |                            |
0026 601-01522                 6.000  EACH|    1200.00000       7200.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0027 601-05999                 2.000  EACH|      40.00000         80.00|                            |
  CURVED TERMINAL END                     |                            |                            |
0028 601-07024                 2.000  EACH|    5500.00000      11000.00|                            |
  ENERGY ABSORBING TERMINAL, CZ, TL-3     |                            |                            |
0029 601-94689                 2.000  EACH|    2200.00000       4400.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0030 601-94690                 2.000  EACH|    3200.00000       6400.00|                            |
  GUARDRAIL END TREATMENT, MS             |                            |                            |
0031 601-99105               144.780  m   |      35.50000       5139.69|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0032 601-99108               121.920  m   |      49.50000       6035.04|                            |
  GUARDRAIL, W BEAM, DOUBLE FACED, 1.905  |                            |                            |
  m SPACING                               |                            |                            |
0033 602-06639               408.700  m   |      90.00000      36783.00|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0034 602-06646               103.700  m   |      85.00000       8814.50|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0035 602-06729                20.000  EACH|       9.00000        180.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0036 603-06040               104.000  m   |      50.50000       5252.00|                            |
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0037 610-06259               902.000  m2  |      65.00000      58630.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0038 616-02320              2184.000  m2  |       3.00000       6552.00|                            |
  GEOTEXTILES                             |                            |                            |
0039 616-05688              2124.000  Mg  |      49.00000     104076.00|                            |
  RIPRAP, CLASS 1                         |                            |                            |
0040 616-06405               104.000  Mg  |      35.00000       3640.00|                            |
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 621-01004                 2.000  EACH|     500.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-06559              3520.000  m2  |       0.30000       1056.00|                            |
  MULCHED SEEDING, R                      |                            |                            |
0043 621-06574                56.100  m2  |       3.60000        201.96|                            |
  SODDING                                 |                            |                            |
0044 701-98647               436.000  m   |     215.00000      93740.00|                            |
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            |
  5.16 mm, 356 mm                         |                            |                            |
0045 702-51005                96.000  m3  |     900.00000      86400.00|                            |
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0046 702-51015                30.400  m3  |    1000.00000      30400.00|                            |
  CONCRETE, B, FOOTINGS                   |                            |                            |
0047 702-51863               552.000  EACH|      22.00000      12144.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0048 703-51030             22148.000  kg  |       1.20000      26577.60|                            |
  REINFORCING STEEL                       |                            |                            |
0049 703-51032             72268.000  kg  |       1.30000      93948.40|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0050 703-97936               518.000  EACH|      21.00000      10878.00|                            |
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0051 704-51002               609.400  m3  |     900.00000     548460.00|                            |
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0052 706-05734                 8.000  EACH|    2000.00000      16000.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBT |                            |                            |
0053 706-51020                35.200  m3  |     526.00000      18515.20|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0054 709-51821                        LUMP|    7520.00000       7520.00|                            |
  SURFACE SEAL                            |                            |                            |
0055 715-05048              1458.000  m   |      11.00000      16038.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0056 715-05053               204.000  m   |      45.00000       9180.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0057 718-06526                68.700  Mg  |      88.00000       6045.60|                            |
  HMA FOR UNDERDRAINS                     |                            |                            |
0058 718-06529                17.000  EACH|     750.00000      12750.00|                            |
  OUTLET PROTECTOR, 2                     |                            |                            |
0059 718-52610               179.000  m3  |      72.00000      12888.00|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0060 718-99153              2624.000  m2  |       4.00000      10496.00|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 1,865,180.00                                                  ROUTE : I-65
     CALL ORDER   : 421                     CONTRACT ID : B -25167-A                   COUNTIES : BOONE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0061 801-06203               641.000  m   |       1.00000        641.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0062 801-06207              5403.000  m   |       3.25000      17559.75|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0063 801-06640                33.000  EACH|      90.00000       2970.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0064 801-06645                 4.000  EACH|      25.00000        100.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0065 801-06710               420.000  DAY |      13.00000       5460.00|                            |
  FLASHING ARROW SIGN                     |                            |                            |
0066 801-06775                        LUMP|   60000.00000      60000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0067 801-09133                 2.000  EACH|    3600.00000       7200.00|                            |
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0068 808-06713              1123.000  m   |       0.48000        539.04|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0069 808-06714              1123.000  m   |       0.48000        539.04|                            |
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0070 808-06716              1967.000  m   |       1.00000       1967.00|                            |
  LINE, REMOVE                            |                            |                            |
0071 808-75001               381.000  m   |       0.50000        190.50|                            |
  LINE, PAINT, BROKEN, WHITE, 125 mm      |                            |                            |
0072 808-75996                46.000  EACH|       8.30000        381.80|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0073 808-75998                46.000  EACH|      50.00000       2300.00|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0074 202-99383                29.300  m   |     260.00000       7618.00|                            |
  TERMINAL JOINT, REMOVE                  |                            |                            |
     SECTION TOTALS                       |             $  2,354,655.68|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,354,655.68|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/19/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5375009

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1339168     LAPORTE CONSTRUCTION CO                                                $    560,140.01     100.0000%
   2   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    572,752.11     102.2515%
   3   35-1523985     WIRTZ & YATES, INC.                                                    $    607,610.41     108.4747%
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    638,501.34     113.9895%
   5   35-1817530     PIONEER ASSOCIATES, INC.                      CONDITIONAL              $    889,811.92     158.8552%
====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1523985
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1100.00000       6600.00|    1225.00000       7350.00|    1500.00000        9000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    2735.00000       2735.00|    9920.00000       9920.00|    6000.00000        6000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   28013.66000      28013.66|   28420.00000      28420.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    1365.75000       1365.75|   14955.00000      14955.00|    5000.00000        5000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               150.000  m2  |      21.39000       3208.50|      21.50000       3225.00|      23.87000        3580.50
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.000  m   |      12.65000       2150.50|      10.10000       1717.00|      11.00000        1870.00
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                30.000  m   |      66.43000       1992.90|      18.00000        540.00|      32.67000         980.10
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02276                 4.000  EACH|     498.23000       1992.92|      77.00000        308.00|     400.00000        1600.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0009 202-51328                        LUMP|   75123.28000      75123.28|   75000.00000      75000.00|   80000.00000       80000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60820               380.000  m2  |      11.83000       4495.40|       8.75000       3325.00|      14.00000        5320.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02000                85.000  m3  |      26.39000       2243.15|       7.40000        629.00|      13.06000        1110.10
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               400.000  m   |       5.60000       2240.00|       4.20000       1680.00|       7.60000        3040.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1523985
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 206-51230                24.000  m3  |      50.10000       1202.40|      22.90000        549.60|      38.75000         930.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-02060                24.000  m3  |      34.66000        831.84|     115.50000       2772.00|      27.13000         651.12
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               210.000  Mg  |      17.70000       3717.00|      29.00000       6090.00|      17.60000        3696.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05477                35.000  Mg  |     121.00000       4235.00|     121.00000       4235.00|     135.00000        4725.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                60.000  Mg  |     127.40000       7644.00|     127.40000       7644.00|     184.00000       11040.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05490                25.000  Mg  |     147.20000       3680.00|     147.20000       3680.00|     169.00000        4225.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0019 406-05521               700.000  m2  |       0.60000        420.00|       0.60000        420.00|       0.75000         525.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 601-01522                 4.000  EACH|    1175.00000       4700.00|    1175.00000       4700.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-94689                 4.000  EACH|    2015.00000       8060.00|    2015.00000       8060.00|    2200.00000        8800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               163.830  m   |      30.25000       4955.86|      30.25000       4955.86|      39.00000        6389.37
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06729                12.000  EACH|       5.00000         60.00|       5.00000         60.00|      10.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0024 605-05523               120.000  m   |      27.74000       3328.80|      27.75000       3330.00|      30.75000        3690.00
  CURB, HMA                               |                            |                            |
0025 610-06257               187.200  m2  |      80.37000      15045.26|      59.11000      11065.39|      47.86000        8959.39
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 616-02320              1300.000  m2  |       3.34000       4342.00|       3.00000       3900.00|       3.60000        4680.00
  GEOTEXTILES                             |                            |                            |
0027 616-05688              1155.000  Mg  |      28.55000      32975.25|      25.05000      28932.75|      45.00000       51975.00
  RIPRAP, CLASS 1                         |                            |                            |
0028 619-04414                 2.000  EACH|     442.14000        884.28|     275.00000        550.00|     400.00000         800.00
  DRAIN EXTENSION                         |                            |                            |
0029 621-06559               440.000  m2  |       3.85000       1694.00|       3.85000       1694.00|       5.00000        2200.00
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                44.400  m3  |     745.56000      33102.86|     850.00000      37740.00|     600.00000       26640.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51110               292.000  kg  |      11.57000       3378.44|       4.60000       1343.20|       6.62000        1933.04
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0032 702-51863               256.000  EACH|      10.47000       2680.32|       7.00000       1792.00|       5.00000        1280.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1523985
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 703-51030              4952.000  kg  |       1.12000       5546.24|       0.95000       4704.40|       1.19000        5892.88
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             23375.000  kg  |       1.23000      28751.25|       1.18000      27582.50|       1.21000       28283.75
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936                96.000  EACH|      22.98000       2206.08|      14.71000       1412.16|      13.00000        1248.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               139.200  m3  |     654.62000      91123.10|     500.00000      69600.00|     457.00000       63614.40
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1050.00000       4200.00|    1340.00000       5360.00|    1300.00000        5200.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51025               101.600  m   |     131.20000      13329.92|     127.75000      12979.40|     131.10000       13319.76
  CONCRETE, C, RAILING                    |                            |                            |
0039 708-51813                10.000  m2  |    1025.00000      10250.00|     950.00000       9500.00|    1700.00000       17000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0040 708-51814                10.000  m2  |      40.00000        400.00|      50.00000        500.00|      50.00000         500.00
  WELDED STEEL WIRE FABRIC                |                            |                            |
0041 709-51821                        LUMP|    5000.00000       5000.00|    4675.00000       4675.00|    6500.00000        6500.00
  SURFACE SEAL                            |                            |                            |
0042 711-51038                        LUMP|  116718.38000     116718.38|  139131.25000     139131.25|  150000.00000      150000.00
  STRUCTURAL STEEL                        |                            |                            |
0043 726-92406                12.000  EACH|     578.88000       6946.56|     825.00000       9900.00|     600.00000        7200.00
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0044 801-03290                 2.000  EACH|      70.00000        140.00|      90.00000        180.00|     270.00000         540.00
  CONSTRUCTION SIGN, C                    |                            |                            |
0045 801-04308                 4.000  EACH|     180.00000        720.00|     180.00000        720.00|     500.00000        2000.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06605                 8.000  EACH|      80.00000        640.00|      80.00000        640.00|     150.00000        1200.00
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                 8.000  EACH|      95.00000        760.00|      95.00000        760.00|     200.00000        1600.00
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                16.000  EACH|      75.00000       1200.00|      75.00000       1200.00|     140.00000        2240.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                16.000  EACH|      70.00000       1120.00|      70.00000       1120.00|     132.00000        2112.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|    1370.51000       1370.51|    1585.00000       1585.00|    6000.00000        6000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06712                35.000  m   |       0.59000         20.65|       0.59000         20.65|       2.50000          87.50
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0052 808-06713               270.000  m   |       0.59000        159.30|       0.59000        159.30|       2.50000         675.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               135.000  m   |       0.59000         79.65|       0.59000         79.65|       2.50000         337.50
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1339168              |(2) 35-1690004              |(3) 35-1523985
                                          |LAPORTE CONSTRUCTION CO     |NORTHERN INDIANA CONSTRUCTIO|WIRTZ & YATES, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-75998                 6.000  EACH|      60.00000        360.00|      60.00000        360.00|     250.00000        1500.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    560,140.01|             $    572,752.11|                $    607,610.41
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    560,140.01|             $    572,752.11|                $    607,610.41
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1817530              |
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-01925                 6.000  MOS |    1837.50000      11025.00|    1000.00000       6000.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    9908.73000       9908.73|    4030.00000       4030.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   32269.05000      32269.05|   44500.00000      44500.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8165.38000       8165.38|   13000.00000      13000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               150.000  m2  |       8.18000       1227.00|      40.30000       6045.00|
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               170.000  m   |      12.65000       2150.50|      12.65000       2150.50|
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                30.000  m   |      31.05000        931.50|       8.60000        258.00|
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-02276                 4.000  EACH|      30.91000        123.64|     383.70000       1534.80|
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0009 202-51328                        LUMP|  157961.89000     157961.89|  182500.00000     182500.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0010 202-60820               380.000  m2  |       1.79000        680.20|      10.00000       3800.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0011 203-02000                85.000  m3  |      42.17000       3584.45|      24.70000       2099.50|
  EXCAVATION, COMMON                      |                            |                            |
0012 205-02224               400.000  m   |       5.60000       2240.00|       5.60000       2240.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0013 206-51230                24.000  m3  |      68.72000       1649.28|      87.40000       2097.60|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-02060                24.000  m3  |      51.46000       1235.04|      91.70000       2200.80|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 303-52308               210.000  Mg  |      43.76000       9189.60|      15.00000       3150.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0016 402-05477                35.000  Mg  |     121.00000       4235.00|     121.00000       4235.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0017 402-05481                60.000  Mg  |     127.40000       7644.00|     127.40000       7644.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 402-05490                25.000  Mg  |     147.20000       3680.00|     147.20000       3680.00|
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0019 406-05521               700.000  m2  |       0.60000        420.00|       0.60000        420.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1817530              |
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 601-01522                 4.000  EACH|    1175.00000       4700.00|    1175.00000       4700.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0021 601-94689                 4.000  EACH|    2015.00000       8060.00|    2015.00000       8060.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0022 601-99105               163.830  m   |      30.25000       4955.86|      30.25000       4955.86|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0023 602-06729                12.000  EACH|       5.00000         60.00|       5.00000         60.00|
  BARRIER DELINEATOR                      |                            |                            |
0024 605-05523               120.000  m   |      27.75000       3330.00|      27.75000       3330.00|
  CURB, HMA                               |                            |                            |
0025 610-06257               187.200  m2  |      59.31000      11102.83|      46.00000       8611.20|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0026 616-02320              1300.000  m2  |       1.41000       1833.00|       1.50000       1950.00|
  GEOTEXTILES                             |                            |                            |
0027 616-05688              1155.000  Mg  |      44.21000      51062.55|      29.30000      33841.50|
  RIPRAP, CLASS 1                         |                            |                            |
0028 619-04414                 2.000  EACH|     214.76000        429.52|     174.00000        348.00|
  DRAIN EXTENSION                         |                            |                            |
0029 621-06559               440.000  m2  |       3.85000       1694.00|       3.85000       1694.00|
  MULCHED SEEDING, R                      |                            |                            |
0030 702-51005                44.400  m3  |     649.16000      28822.70|    1000.00000      44400.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0031 702-51110               292.000  kg  |       3.44000       1004.48|       2.50000        730.00|
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0032 702-51863               256.000  EACH|       4.07000       1041.92|       6.60000       1689.60|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 703-51030              4952.000  kg  |       1.02000       5051.04|       1.40000       6932.80|
  REINFORCING STEEL                       |                            |                            |
0034 703-51032             23375.000  kg  |       1.22000      28517.50|       1.60000      37400.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0035 703-97936                96.000  EACH|      13.44000       1290.24|      16.00000       1536.00|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0036 704-51002               139.200  m3  |     483.61000      67318.51|     705.00000      98136.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0037 706-05732                 4.000  EACH|    1252.07000       5008.28|    1690.00000       6760.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0038 706-51025               101.600  m   |      99.55000      10114.28|     161.10000      16367.76|
  CONCRETE, C, RAILING                    |                            |                            |
0039 708-51813                10.000  m2  |    1000.00000      10000.00|    1000.00000      10000.00|
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   683,424.82                                                  ROUTE : SR 23
     CALL ORDER   : 431                     CONTRACT ID : B -25228-A                   COUNTIES : STARKE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1582109              |(5) 35-1817530              |
                                          |KANKAKEE VALLEY CONSTRUCTION|PIONEER ASSOCIATES, INC.    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 708-51814                10.000  m2  |      35.00000        350.00|      50.00000        500.00|
  WELDED STEEL WIRE FABRIC                |                            |                            |
0041 709-51821                        LUMP|    5080.00000       5080.00|    5000.00000       5000.00|
  SURFACE SEAL                            |                            |                            |
0042 711-51038                        LUMP|  113315.09000     113315.09|  280000.00000     280000.00|
  STRUCTURAL STEEL                        |                            |                            |
0043 726-92406                12.000  EACH|     861.64000      10339.68|     893.70000      10724.40|
  BEARING ASSEMBLY, ELASTOMERIC           |                            |                            |
0044 801-03290                 2.000  EACH|      70.00000        140.00|      70.00000        140.00|
  CONSTRUCTION SIGN, C                    |                            |                            |
0045 801-04308                 4.000  EACH|     180.00000        720.00|     180.00000        720.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06605                 8.000  EACH|      80.00000        640.00|      80.00000        640.00|
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                 8.000  EACH|      95.00000        760.00|      95.00000        760.00|
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                16.000  EACH|      75.00000       1200.00|      75.00000       1200.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                16.000  EACH|      70.00000       1120.00|      70.00000       1120.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|     500.00000        500.00|    5300.00000       5300.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06712                35.000  m   |       0.59000         20.65|       0.59000         20.65|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0052 808-06713               270.000  m   |       0.59000        159.30|       0.59000        159.30|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714               135.000  m   |       0.59000         79.65|       0.59000         79.65|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-75998                 6.000  EACH|      60.00000        360.00|      60.00000        360.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    638,501.34|             $    889,811.92|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    638,501.34|             $    889,811.92|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/01/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0625013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1801998     CLR, INC.                                                              $    889,368.58     100.0000%
   2   35-1549010     MCALISTER EXCAVATING CO                                                $    930,449.72     104.6191%
   3   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    951,187.22     106.9508%
   4   35-1385672     FORCE CONSTRUCTION                                                     $    953,434.65     107.2035%
   5   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $  1,018,361.84     114.5039%
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,044,354.87     117.4265%
====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1549010              |(3) 35-2040801
                                          |CLR, INC.                   |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |     850.00000       8500.00|    1700.00000      17000.00|    1000.00000       10000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    7700.00000       7700.00|   10000.00000      10000.00|   12000.00000       12000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   43000.00000      43000.00|   46000.00000      46000.00|   46000.00000       46000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   13000.00000      13000.00|   12000.00000      12000.00|   18000.00000       18000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02189                 2.000  EACH|     192.00000        384.00|      25.00000         50.00|     100.00000         200.00
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0006 202-02241               469.600  m   |       3.75000       1761.00|       8.50000       3991.60|       6.95000        3263.72
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|   30300.00000      30300.00|   25000.00000      25000.00|   40000.00000       40000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               288.000  m2  |       7.00000       2016.00|      10.00000       2880.00|       7.00000        2016.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              1797.100  m3  |      11.00000      19768.10|       9.50000      17072.45|      13.25000       23811.58
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020               143.000  m3  |      45.00000       6435.00|       9.50000       1358.50|      20.00000        2860.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 203-02070              2389.000  m3  |      12.85000      30698.65|      15.00000      35835.00|      13.25000       31654.25
  BORROW                                  |                            |                            |
0012 203-51223                40.700  m3  |      65.00000       2645.50|      25.00000       1017.50|      17.00000         691.90
  EXCAVATION, WATERWAY                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1549010              |(3) 35-2040801
                                          |CLR, INC.                   |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02224               287.000  m   |       5.00000       1435.00|       8.00000       2296.00|      58.00000       16646.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 205-02229                18.000  m   |      32.00000        576.00|       8.50000        153.00|       7.15000         128.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0015 205-02231                21.600  m   |      47.00000       1015.20|      25.00000        540.00|      85.00000        1836.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 211-06467                50.000  m3  |      63.00000       3150.00|      40.00000       2000.00|      65.00000        3250.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 402-05468               224.100  Mg  |      57.00000      12773.70|      60.00000      13446.00|      53.40000       11966.94
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               870.530  Mg  |      50.00000      43526.50|      52.00000      45267.56|      46.40000       40392.59
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0019 402-05477               254.000  Mg  |      99.00000      25146.00|      60.00000      15240.00|      92.25000       23431.50
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               123.700  Mg  |      56.00000       6927.20|      60.00000       7422.00|      52.25000        6463.33
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 404-05511               686.600  m2  |       4.90000       3364.34|       1.80000       1235.88|       4.60000        3158.36
  SEAL COAT, 2                            |                            |                            |
0022 405-05518               686.600  m2  |       0.63000        432.56|       0.75000        514.95|       0.59000         405.09
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              5670.100  m2  |       0.06000        340.21|       0.07000        396.91|       0.06000         340.21
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1250.00000       5000.00|    1375.00000       5500.00|    1165.00000        4660.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-02207                 4.000  EACH|      59.00000        236.00|      65.00000        260.00|      55.00000         220.00
  TEMPORARY GUARD RAIL TRANSITION, VH,    |                            |                            |
  1.905 m SPACING                         |                            |                            |
0027 601-94689                 1.000  EACH|    2340.00000       2340.00|    2400.00000       2400.00|    2025.00000        2025.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94689                 3.000  EACH|    2135.00000       6405.00|    2400.00000       7200.00|    1990.00000        5970.00
  GUARDRAIL END TREATMENT, OS , FOR       |                            |                            |
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0029 601-97774                 1.000  EACH|     940.00000        940.00|    1050.00000       1050.00|     875.00000         875.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               330.860  m   |      32.00000      10587.52|      36.00000      11910.96|      30.00000        9925.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06729                 8.000  EACH|      40.00000        320.00|      11.00000         88.00|       7.00000          56.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1549010              |(3) 35-2040801
                                          |CLR, INC.                   |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 610-06259               210.400  m2  |      70.00000      14728.00|      81.00000      17042.40|      80.00000       16832.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 610-06460               900.400  Mg  |      16.00000      14406.40|      12.50000      11255.00|      17.00000       15306.80
  COMPACTED AGGREGATE, O                  |                            |                            |
0034 615-06490                 8.000  EACH|     115.00000        920.00|     130.00000       1040.00|     108.00000         864.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 3.000  EACH|     450.00000       1350.00|     510.00000       1530.00|     420.00000        1260.00
  MONUMENT, B                             |                            |                            |
0036 615-06530                 1.000  EACH|     475.00000        475.00|     540.00000        540.00|     450.00000         450.00
  POST, BENCHMARK                         |                            |                            |
0037 616-02320              1408.100  m2  |       2.00000       2816.20|       2.60000       3661.06|       2.00000        2816.20
  GEOTEXTILES                             |                            |                            |
0038 616-06405               833.900  Mg  |      15.00000      12508.50|      19.75000      16469.53|      19.50000       16261.05
  RIPRAP, REVETMENT                       |                            |                            |
0039 621-01004                 2.000  EACH|     400.00000        800.00|     600.00000       1200.00|     475.00000         950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 0.590  Mg  |     900.00000        531.00|     725.00000        427.75|     643.00000         379.37
  FERTILIZER                              |                            |                            |
0041 621-06548                 4.200  kg  |      70.00000        294.00|      57.00000        239.40|      49.60000         208.32
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               108.300  kg  |       7.00000        758.10|       7.50000        812.25|       6.77000         733.19
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557                31.000  kg  |       9.88000        306.28|      11.00000        341.00|       9.88000         306.28
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                 4.200  Mg  |     685.00000       2877.00|     550.00000       2310.00|     491.00000        2062.20
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                 0.580  kL  |       0.55000          0.32|       0.55000          0.32|       0.55000           0.32
  WATER                                   |                            |                            |
0046 621-06574               317.100  m2  |       5.55000       1759.91|       6.20000       1966.02|       5.20000        1648.92
  SODDING                                 |                            |                            |
0047 622-52436                 5.000  EACH|      26.85000        134.25|      30.00000        150.00|      25.00000         125.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786               250.000  EACH|       9.15000       2287.50|      10.00000       2500.00|       8.50000        2125.00
  SEEDLING                                |                            |                            |
0049 701-91792                16.000  EACH|      95.00000       1520.00|      90.00000       1440.00|     125.00000        2000.00
  PILE TIP, STEEL H                       |                            |                            |
0050 701-93658               209.000  m   |     105.00000      21945.00|     175.00000      36575.00|     125.00000       26125.00
  PILE, STEEL H, HP 310 X 93 , EPOXY      |                            |                            |
  COATED                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1549010              |(3) 35-2040801
                                          |CLR, INC.                   |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 702-52376               140.000  m3  |     690.00000      96600.00|     487.50000      68250.00|     650.00000       91000.00
  CONCRETE, C, STRUCTURES                 |                            |                            |
0052 703-51030               219.800  kg  |       1.50000        329.70|       2.00000        439.60|       1.55000         340.69
  REINFORCING STEEL                       |                            |                            |
0053 703-51032             24353.300  kg  |       1.51000      36773.48|       1.43000      34825.22|       1.60000       38965.28
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 703-90512                 8.000  EACH|      35.00000        280.00|      25.00000        200.00|      25.00000         200.00
  THREADED BAR SPLICE                     |                            |                            |
0055 706-05732                 4.000  EACH|     825.00000       3300.00|    1200.00000       4800.00|    1750.00000        7000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                15.300  m3  |     575.00000       8797.50|     494.00000       7558.20|     675.00000       10327.50
  CONCRETE, C, RAILING                    |                            |                            |
0057 707-05985               175.800  m   |     500.00000      87900.00|     455.00000      79989.00|     625.00000      109875.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
0058 709-51821                        LUMP|    2400.00000       2400.00|    2500.00000       2500.00|    2210.00000        2210.00
  SURFACE SEAL                            |                            |                            |
0059 713-51335                        LUMP|  247500.00000     247500.00|  290000.00000     290000.00|  241000.00000      241000.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0060 713-99365               351.140  m   |      19.00000       6671.66|      23.75000       8339.58|      19.75000        6935.02
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0061 715-05407                35.000  m   |      21.00000        735.00|      12.00000        420.00|      35.00000        1225.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 801-04308                 2.000  EACH|     255.00000        510.00|     400.00000        800.00|     240.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06203               492.000  m   |       0.54000        265.68|       1.50000        738.00|       0.50000         246.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0064 801-06207              1018.000  m   |       3.45000       3512.10|       3.85000       3919.30|       3.21000        3267.78
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0065 801-06605                 6.000  EACH|      97.00000        582.00|     132.00000        792.00|      90.00000         540.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06640                12.000  EACH|     126.00000       1512.00|     160.00000       1920.00|      80.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                24.000  EACH|      35.00000        840.00|      60.00000       1440.00|      35.00000         840.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06649                38.000  EACH|      10.75000        408.50|       5.50000        209.00|      10.00000         380.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0069 801-06775                        LUMP|    7500.00000       7500.00|    7000.00000       7000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1801998              |(2) 35-1549010              |(3) 35-2040801
                                          |CLR, INC.                   |MCALISTER EXCAVATING CO     |GOHMANN ASPHALT & CONSTR., I
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0070 804-06740                58.000  EACH|      20.00000       1160.00|      23.00000       1334.00|      18.75000        1087.50
  DELINEATOR WITH POST, D2                |                            |                            |
0071 808-06703               589.600  m   |       1.13000        666.25|       1.40000        825.44|       1.05000         619.08
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06716               490.000  m   |       1.59000        779.10|       2.90000       1421.00|       1.48000         725.20
  LINE, REMOVE                            |                            |                            |
0073 808-75051                90.400  m   |       3.77000        340.81|       7.80000        705.12|       3.51000         317.30
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0074 808-75054                90.400  m   |       3.77000        340.81|       7.80000        705.12|       3.51000         317.30
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0075 808-75245              2025.000  m   |       1.13000       2288.25|       1.40000       2835.00|       1.05000        2126.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0076 808-75994                15.000  EACH|      12.90000        193.50|      18.00000        270.00|      12.00000         180.00
  PRISMATIC REFLECTOR                     |                            |                            |
0077 808-75996                19.000  EACH|      14.00000        266.00|      23.00000        437.00|      15.00000         285.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0078 808-75998                15.000  EACH|      69.00000       1035.00|     118.00000       1770.00|      65.00000         975.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0079 203-06499              1580.100  m2  |       3.00000       4740.30|      11.00000      17381.10|       7.00000       11060.70
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $    889,368.58|             $    930,449.72|                $    951,187.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    889,368.58|             $    930,449.72|                $    951,187.22
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-0906416              |(6) 35-0918397
                                          |FORCE CONSTRUCTION          |WEDDLE BROTHERS CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                10.000  MOS |    1438.35000      14383.50|    1279.68000      12796.80|    2000.00000       20000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|    7491.32000       7491.32|    6600.00000        6600.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   77918.97000      77918.97|   51417.28000      51417.28|   52200.00000       52200.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   29921.15000      29921.15|   26754.72000      26754.72|   21000.00000       21000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02189                 2.000  EACH|    1000.00000       2000.00|     171.10000        342.20|     300.00000         600.00
  BRIDGE IDENTIFICATION MARKERS, REMOVE   |                            |                            |
  AND RESET                               |                            |                            |
0006 202-02241               469.600  m   |       6.95000       3263.72|       7.55000       3545.48|       6.95000        3263.72
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|   20015.75000      20015.75|   26177.80000      26177.80|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820               288.000  m2  |       5.21000       1500.48|       7.34000       2113.92|       9.00000        2592.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000              1797.100  m3  |      14.78100      26562.94|       7.27000      13064.92|      13.25000       23811.58
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02020               143.000  m3  |      21.85400       3125.12|      16.00000       2288.00|      25.00000        3575.00
  EXCAVATION, UNCLASSIFIED                |                            |                            |
0011 203-02070              2389.000  m3  |      10.58100      25278.01|      17.08000      40804.12|      13.25000       31654.25
  BORROW                                  |                            |                            |
0012 203-51223                40.700  m3  |      48.06900       1956.41|      44.61000       1815.63|      17.00000         691.90
  EXCAVATION, WATERWAY                    |                            |                            |
0013 205-02224               287.000  m   |       5.35000       1535.45|      42.13000      12091.31|       5.35000        1535.45
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0014 205-02229                18.000  m   |       7.15000        128.70|      10.53000        189.54|       7.15000         128.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0015 205-02231                21.600  m   |      32.84200        709.39|      45.64000        985.82|      85.00000        1836.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0016 211-06467                50.000  m3  |      30.37500       1518.75|      79.77000       3988.50|      45.00000        2250.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0017 402-05468               224.100  Mg  |      55.00000      12325.50|      50.73000      11368.59|      51.00000       11429.10
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0018 402-05474               870.530  Mg  |      44.00000      38303.32|      40.11000      34916.96|      40.00000       34821.20
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-0906416              |(6) 35-0918397
                                          |FORCE CONSTRUCTION          |WEDDLE BROTHERS CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 402-05477               254.000  Mg  |      55.00000      13970.00|      71.96000      18277.84|      72.00000       18288.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0020 402-05481               123.700  Mg  |      55.00000       6803.50|      54.27000       6713.20|      55.00000        6803.50
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0021 404-05511               686.600  m2  |       1.50000       1029.90|       6.40000       4394.24|       6.30000        4325.58
  SEAL COAT, 2                            |                            |                            |
0022 405-05518               686.600  m2  |       0.60000        411.96|       0.65000        446.29|       1.50000        1029.90
  ASPHALT FOR PRIME COAT                  |                            |                            |
0023 406-05521              5670.100  m2  |       0.05000        283.51|       0.24000       1360.82|       0.25000        1417.53
  ASPHALT FOR TACK COAT                   |                            |                            |
0025 601-01522                 4.000  EACH|    1165.00000       4660.00|    1246.77000       4987.08|    1165.00000        4660.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0026 601-02207                 4.000  EACH|      55.00000        220.00|      58.86000        235.44|      55.00000         220.00
  TEMPORARY GUARD RAIL TRANSITION, VH,    |                            |                            |
  1.905 m SPACING                         |                            |                            |
0027 601-94689                 1.000  EACH|    2025.00000       2025.00|    2167.13000       2167.13|    2025.00000        2025.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0028 601-94689                 3.000  EACH|    1990.00000       5970.00|    2129.68000       6389.04|    1990.00000        5970.00
  GUARDRAIL END TREATMENT, OS , FOR       |                            |                            |
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0029 601-97774                 1.000  EACH|     875.00000        875.00|     936.42000        936.42|     875.00000         875.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0030 601-99105               330.860  m   |      30.00000       9925.80|      32.12000      10627.22|      30.00000        9925.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0031 602-06729                 8.000  EACH|       7.00000         56.00|       7.75000         62.00|       7.00000          56.00
  BARRIER DELINEATOR                      |                            |                            |
0032 610-06259               210.400  m2  |      65.15100      13707.77|      95.25000      20040.60|      60.00000       12624.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0033 610-06460               900.400  Mg  |      15.01700      13521.31|      18.58000      16729.43|      17.00000       15306.80
  COMPACTED AGGREGATE, O                  |                            |                            |
0034 615-06490                 8.000  EACH|     108.00000        864.00|     115.58000        924.64|     108.00000         864.00
  RIGHT OF WAY MARKER                     |                            |                            |
0035 615-06505                 3.000  EACH|     420.00000       1260.00|     449.48000       1348.44|     420.00000        1260.00
  MONUMENT, B                             |                            |                            |
0036 615-06530                 1.000  EACH|     450.00000        450.00|     481.58000        481.58|     450.00000         450.00
  POST, BENCHMARK                         |                            |                            |
0037 616-02320              1408.100  m2  |       2.46300       3468.15|       3.76000       5294.46|       2.00000        2816.20
  GEOTEXTILES                             |                            |                            |
0038 616-06405               833.900  Mg  |      15.24100      12709.47|      26.82000      22365.20|      19.50000       16261.05
  RIPRAP, REVETMENT                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-0906416              |(6) 35-0918397
                                          |FORCE CONSTRUCTION          |WEDDLE BROTHERS CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-01004                 2.000  EACH|     475.00000        950.00|     508.34000       1016.68|     475.00000         950.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0040 621-06545                 0.590  Mg  |     643.00000        379.37|     688.88000        406.44|     643.00000         379.37
  FERTILIZER                              |                            |                            |
0041 621-06548                 4.200  kg  |      49.60000        208.32|      53.09000        222.98|      49.60000         208.32
  SEED MIXTURE, CV                        |                            |                            |
0042 621-06553               108.300  kg  |       6.77000        733.19|       7.32000        792.76|       6.77000         733.19
  SEED MIXTURE, R                         |                            |                            |
0043 621-06557                31.000  kg  |       9.88000        306.28|      10.63000        329.53|       9.88000         306.28
  SEED MIXTURE, T                         |                            |                            |
0044 621-06565                 4.200  Mg  |     491.00000       2062.20|     526.13000       2209.75|     491.00000        2062.20
  MULCHING MATERIAL                       |                            |                            |
0045 621-06567                 0.580  kL  |       0.55000          0.32|       2.83000          1.64|       0.55000           0.32
  WATER                                   |                            |                            |
0046 621-06574               317.100  m2  |       5.20000       1648.92|       6.85000       2172.14|       5.20000        1648.92
  SODDING                                 |                            |                            |
0047 622-52436                 5.000  EACH|      25.00000        125.00|      26.75000        133.75|      25.00000         125.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0048 622-91786               250.000  EACH|       8.50000       2125.00|       9.10000       2275.00|       8.50000        2125.00
  SEEDLING                                |                            |                            |
0049 701-91792                16.000  EACH|      81.67100       1306.74|      78.63000       1258.08|      80.00000        1280.00
  PILE TIP, STEEL H                       |                            |                            |
0050 701-93658               209.000  m   |      93.80300      19604.83|     134.55000      28120.95|     175.00000       36575.00
  PILE, STEEL H, HP 310 X 93 , EPOXY      |                            |                            |
  COATED                                  |                            |                            |
0051 702-52376               140.000  m3  |     652.10200      91294.28|     658.62000      92206.80|     640.00000       89600.00
  CONCRETE, C, STRUCTURES                 |                            |                            |
0052 703-51030               219.800  kg  |       1.59600        350.80|       1.87000        411.03|       1.40000         307.72
  REINFORCING STEEL                       |                            |                            |
0053 703-51032             24353.300  kg  |       1.28300      31245.28|       1.39000      33851.09|       1.20000       29223.96
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0054 703-90512                 8.000  EACH|      22.17400        177.39|      16.67000        133.36|      18.00000         144.00
  THREADED BAR SPLICE                     |                            |                            |
0055 706-05732                 4.000  EACH|    1229.72000       4918.88|    1284.23000       5136.92|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0056 706-51020                15.300  m3  |     431.88800       6607.89|     529.11000       8095.38|     494.00000        7558.20
  CONCRETE, C, RAILING                    |                            |                            |
0057 707-05985               175.800  m   |     563.00000      98975.40|     423.00000      74363.40|     485.00000       85263.00
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            |
   1372 mm X 508 mm                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-0906416              |(6) 35-0918397
                                          |FORCE CONSTRUCTION          |WEDDLE BROTHERS CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0058 709-51821                        LUMP|    5500.00000       5500.00|    2568.45000       2568.45|    2210.00000        2210.00
  SURFACE SEAL                            |                            |                            |
0059 713-51335                        LUMP|  256757.70000     256757.70|  325961.88000     325961.88|  366600.00000      366600.00
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            |
0060 713-99365               351.140  m   |      19.75000       6935.02|      21.23000       7454.70|      19.75000        6935.02
  GUARDRAIL, W BEAM, 1.905 m SPACING,     |                            |                            |
  TEMPORARY BRIDGE APPROACHES             |                            |                            |
0061 715-05407                35.000  m   |      24.70700        864.75|      23.92000        837.20|      24.00000         840.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0062 801-04308                 2.000  EACH|     337.50000        675.00|     256.85000        513.70|     240.00000         480.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0063 801-06203               492.000  m   |       1.25000        615.00|       0.56000        275.52|       0.50000         246.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0064 801-06207              1018.000  m   |       3.20000       3257.60|       3.44000       3501.92|       3.21000        3267.78
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0065 801-06605                 6.000  EACH|     110.00000        660.00|      96.32000        577.92|      90.00000         540.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06640                12.000  EACH|     135.00000       1620.00|      85.62000       1027.44|      80.00000         960.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0067 801-06645                24.000  EACH|      50.00000       1200.00|      37.46000        899.04|      35.00000         840.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0068 801-06649                38.000  EACH|       4.75000        180.50|      10.70000        406.60|      10.00000         380.00
  TEMPORARY RAISED PAVEMENT MARKER, 1     |                            |                            |
0069 801-06775                        LUMP|   26687.97000      26687.97|   29955.69000      29955.69|   32000.00000       32000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0070 804-06740                58.000  EACH|      18.75000       1087.50|      20.33000       1179.14|      18.75000        1087.50
  DELINEATOR WITH POST, D2                |                            |                            |
0071 808-06703               589.600  m   |       1.15000        678.04|       1.15000        678.04|       1.05000         619.08
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0072 808-06716               490.000  m   |       2.40000       1176.00|       1.61000        788.90|       1.48000         725.20
  LINE, REMOVE                            |                            |                            |
0073 808-75051                90.400  m   |       6.50000        587.60|       3.77000        340.81|       3.51000         317.30
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0074 808-75054                90.400  m   |       6.50000        587.60|       3.77000        340.81|       3.51000         317.30
  LINE, PREFORMED PLASTIC, SOLID, YELLOW, |                            |                            |
  100 mm                                  |                            |                            |
0075 808-75245              2025.000  m   |       1.15000       2328.75|       1.15000       2328.75|       1.05000        2126.25
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   926,749.67                                                  ROUTE : NSR 46
     CALL ORDER   : 451                     CONTRACT ID : B -25417-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1385672              |(5) 35-0906416              |(6) 35-0918397
                                          |FORCE CONSTRUCTION          |WEDDLE BROTHERS CONSTRUCTION|RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 808-75994                15.000  EACH|      15.00000        225.00|      12.84000        192.60|      12.00000         180.00
  PRISMATIC REFLECTOR                     |                            |                            |
0077 808-75996                19.000  EACH|      19.00000        361.00|      17.24000        327.56|      10.00000         190.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0078 808-75998                15.000  EACH|      98.00000       1470.00|      69.56000       1043.40|      65.00000         975.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0079 203-06499              1580.100  m2  |      10.00000      15801.00|       5.12000       8090.11|       7.00000       11060.70
  SUBGRADE TREATMENT                      |                            |                            |
     SECTION TOTALS                       |             $    953,434.65|             $  1,018,361.84|                $  1,044,354.87
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    953,434.65|             $  1,018,361.84|                $  1,044,354.87
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 4321004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    258,472.35     100.0000%
   2   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    272,519.60     105.4347%
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    288,698.90     111.6943%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    292,952.35     113.3399%
   5   35-1996475     C & H/M EXCAVATING, INC.                                               $    294,578.30     113.9689%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    318,629.04     123.2739%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1609544
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1000.00000       6000.00|    2000.00000       12000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    3500.00000       3500.00|      50.00000          50.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12000.00000      12000.00|   13500.00000      13500.00|   14400.00000       14400.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               494.000  LFT |       4.00000       1976.00|       5.00000       2470.00|       5.00000        2470.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   30000.00000      30000.00|   32000.00000      32000.00|   48330.00000       48330.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               200.000  SYS |       5.50000       1100.00|      10.00000       2000.00|       7.71000        1542.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               407.000  CYS |      18.00000       7326.00|       7.50000       3052.50|       8.00000        3256.00
  EXCAVATION, COMMON                      |                            |                            |
0008 211-02060                15.800  CYS |      50.00000        790.00|      25.00000        395.00|      40.00000         632.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308                54.000  TON |      30.00000       1620.00|      22.50000       1215.00|      35.00000        1890.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 406-05521               147.000  SYS |       1.00000        147.00|       1.00000        147.00|       0.11000          16.17
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 4.000  EACH|    1150.00000       4600.00|    1225.00000       4900.00|    1300.00000        5200.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-07023                 2.000  EACH|    5400.00000      10800.00|    4950.00000       9900.00|    6100.00000       12200.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0013 601-94689                 4.000  EACH|    2025.00000       8100.00|    2200.00000       8800.00|    2280.00000        9120.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1609544
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-97774                 1.000  EACH|     900.00000        900.00|     900.00000        900.00|    1017.00000        1017.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0015 601-99105               350.000  LFT |       9.75000       3412.50|      10.75000       3762.50|      11.00000        3850.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0016 602-06639               420.000  LFT |      21.00000       8820.00|      18.50000       7770.00|      18.00000        7560.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                26.000  EACH|       7.00000        182.00|       8.00000        208.00|       6.00000         156.00
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               234.000  TON |      77.00000      18018.00|      95.00000      22230.00|      99.00000       23166.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               162.400  SYS |      75.00000      12180.00|      55.00000       8932.00|      76.00000       12342.40
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0020 616-02320               528.000  SYS |       3.00000       1584.00|       3.00000       1584.00|       1.85000         976.80
  GEOTEXTILES                             |                            |                            |
0021 616-05689               640.000  TON |      23.00000      14720.00|      20.00000      12800.00|      22.66000       14502.40
  RIPRAP, CLASS 2                         |                            |                            |
0022 616-06405                16.000  TON |      23.00000        368.00|      25.00000        400.00|      60.00000         960.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     425.00000        425.00|     600.00000        600.00|     480.00000         480.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  SYS |       1.22000       1220.00|       1.50000       1500.00|       1.38000        1380.00
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51032             16059.000  LBS |       0.70000      11241.30|       1.00000      16059.00|       0.79000       12686.61
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                26.000  EACH|      10.00000        260.00|      12.50000        325.00|      10.64000         276.64
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                 8.200  CYS |     600.00000       4920.00|     800.00000       6560.00|    1120.00000        9184.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               392.000  LFT |      39.00000      15288.00|      42.50000      16660.00|      38.47000       15080.24
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    4560.00000       4560.00|    3000.00000       3000.00|    2270.00000        2270.00
  SURFACE SEAL                            |                            |                            |
0031 722-51842               724.000  SYS |      55.00000      39820.00|      50.00000      36200.00|      42.30000       30625.20
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 1.300  CYS |     300.00000        390.00|     300.00000        390.00|     300.00000         390.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1364963              |(3) 35-1609544
                                          |GOHMANN ASPHALT & CONSTR., I|ERBER & MILLIGAN CONSTR. CO.|SCHUTT-LOOKABILL CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 722-51852               657.000  SFT |       6.00000       3942.00|       8.00000       5256.00|       7.17000        4710.69
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0034 722-60824               724.000  SYS |       7.00000       5068.00|       8.50000       6154.00|       7.71000        5582.04
  SURFACE MILLING                         |                            |                            |
0035 801-01851                        LUMP|   11500.00000      11500.00|   14500.00000      14500.00|   12650.00000       12650.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0036 801-06207              2367.000  LFT |       0.95000       2248.65|       1.00000       2367.00|       1.07000        2532.69
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0037 801-06640                23.000  EACH|      75.00000       1725.00|     100.00000       2300.00|      85.00000        1955.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                12.000  EACH|      35.00000        420.00|      35.00000        420.00|      39.00000         468.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    2000.00000       2000.00|    6500.00000       6500.00|    5490.00000        5490.00
  MAINTAINING TRAFFIC                     |                            |                            |
0040 808-06713              1104.000  LFT |       0.30000        331.20|       0.40000        441.60|       0.34000         375.36
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0041 808-06714              1285.000  LFT |       0.30000        385.50|       0.40000        514.00|       0.34000         436.90
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0042 808-06716              1307.000  LFT |       0.60000        784.20|       1.00000       1307.00|       0.68000         888.76
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    258,472.35|             $    272,519.60|                $    288,698.90
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    258,472.35|             $    272,519.60|                $    288,698.90
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1996475              |(6) 35-1618530
                                          |STRUCTURE CONTRACTORS       |C & H/M EXCAVATING, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1725.00000      10350.00|    1500.00000        9000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    1000.00000       1000.00|    1800.00000       1800.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   14000.00000      14000.00|   13755.00000      13755.00|   15900.00000       15900.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241               494.000  LFT |       5.00000       2470.00|       4.20000       2074.80|       4.50000        2223.00
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-51328                        LUMP|   42000.00000      42000.00|   19122.00000      19122.00|   35000.00000       35000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0006 202-60820               200.000  SYS |      10.00000       2000.00|       7.25000       1450.00|       5.00000        1000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02000               407.000  CYS |       4.00000       1628.00|      10.00000       4070.00|      15.00000        6105.00
  EXCAVATION, COMMON                      |                            |                            |
0008 211-02060                15.800  CYS |      80.00000       1264.00|      60.00000        948.00|     100.00000        1580.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0009 303-52308                54.000  TON |      32.00000       1728.00|      20.00000       1080.00|      40.00000        2160.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0010 406-05521               147.000  SYS |       0.10000         14.70|       2.30000        338.10|       0.12000          17.64
  ASPHALT FOR TACK COAT                   |                            |                            |
0011 601-01522                 4.000  EACH|    1200.00000       4800.00|    1344.00000       5376.00|    1200.00000        4800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0012 601-07023                 2.000  EACH|    5500.00000      11000.00|    6600.00000      13200.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0013 601-94689                 4.000  EACH|    2100.00000       8400.00|    2490.00000       9960.00|    2200.00000        8800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0014 601-97774                 1.000  EACH|    1000.00000       1000.00|    1230.00000       1230.00|     950.00000         950.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0015 601-99105               350.000  LFT |      12.00000       4200.00|      30.60000      10710.00|      10.25000        3587.50
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0016 602-06639               420.000  LFT |      30.00000      12600.00|      26.00000      10920.00|      30.00000       12600.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                26.000  EACH|      10.00000        260.00|       8.40000        218.40|       7.50000         195.00
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               234.000  TON |      90.00000      21060.00|      63.25000      14800.50|      90.00000       21060.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               162.400  SYS |      62.00000      10068.80|      60.00000       9744.00|     100.00000       16240.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1996475              |(6) 35-1618530
                                          |STRUCTURE CONTRACTORS       |C & H/M EXCAVATING, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               528.000  SYS |       5.00000       2640.00|       3.50000       1848.00|       4.00000        2112.00
  GEOTEXTILES                             |                            |                            |
0021 616-05689               640.000  TON |      35.00000      22400.00|      18.00000      11520.00|      38.00000       24320.00
  RIPRAP, CLASS 2                         |                            |                            |
0022 616-06405                16.000  TON |      95.00000       1520.00|      50.00000        800.00|      65.00000        1040.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     500.00000        500.00|     804.00000        804.00|     450.00000         450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  SYS |       1.30000       1300.00|       2.30000       2300.00|       1.25000        1250.00
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51032             16059.000  LBS |       1.25000      20073.75|       1.00000      16059.00|       0.80000       12847.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0026 703-97703                26.000  EACH|      15.00000        390.00|      24.50000        637.00|      25.00000         650.00
  THREADED BAR SPLICE, EPOXY COATED       |                            |                            |
0027 704-51002                 8.200  CYS |     350.00000       2870.00|     710.00000       5822.00|     565.00000        4633.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0028 706-05732                 4.000  EACH|     800.00000       3200.00|    1425.00000       5700.00|    1200.00000        4800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0029 706-51025               392.000  LFT |      50.00000      19600.00|      60.25000      23618.00|      50.00000       19600.00
  CONCRETE, C, RAILING                    |                            |                            |
0030 709-51821                        LUMP|    4600.00000       4600.00|    3500.00000       3500.00|    2700.00000        2700.00
  SURFACE SEAL                            |                            |                            |
0031 722-51842               724.000  SYS |      46.00000      33304.00|      54.75000      39639.00|      50.00000       36200.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0032 722-51846                 1.300  CYS |     300.00000        390.00|     300.00000        390.00|     300.00000         390.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0033 722-51852               657.000  SFT |       7.00000       4599.00|       8.80000       5781.60|       8.00000        5256.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0034 722-60824               724.000  SYS |       5.00000       3620.00|       7.25000       5249.00|       5.00000        3620.00
  SURFACE MILLING                         |                            |                            |
0035 801-01851                        LUMP|   12000.00000      12000.00|   23963.00000      23963.00|   20000.00000       20000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0036 801-06207              2367.000  LFT |       1.00000       2367.00|       1.15000       2722.05|       1.00000        2367.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0037 801-06640                23.000  EACH|      75.00000       1725.00|     136.00000       3128.00|      90.00000        2070.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06645                12.000  EACH|      35.00000        420.00|      62.00000        744.00|      35.00000         420.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0039 801-06775                        LUMP|    6500.00000       6500.00|    6640.00000       6640.00|   15000.00000       15000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   303,460.52                                                  ROUTE : SR 121
     CALL ORDER   : 461                     CONTRACT ID : B -25710-A                   COUNTIES : FAYETTE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1996475              |(6) 35-1618530
                                          |STRUCTURE CONTRACTORS       |C & H/M EXCAVATING, INC.    |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 808-06713              1104.000  LFT |       0.50000        552.00|       0.50000        552.00|       0.35000         386.40
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0041 808-06714              1285.000  LFT |       0.50000        642.50|       0.50000        642.50|       0.35000         449.75
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0042 808-06716              1307.000  LFT |       0.80000       1045.60|       1.05000       1372.35|       0.65000         849.55
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    292,952.35|             $    294,578.30|                $    318,629.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    292,952.35|             $    294,578.30|                $    318,629.04
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :  100  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0425032

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    391,363.15     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    401,648.43     102.6280%
   3   35-1878024     RAGLE, INC.                                                            $    409,754.96     104.6994%
   4   35-1801998     CLR, INC.                                                              $    410,400.25     104.8643%
   5   35-0626844     RUDOLPH, J.H. & CO                                                     $    457,913.18     117.0046%
   6   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    487,611.23     124.5930%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1878024
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1200.00000       7200.00|    1000.00000        6000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    2200.00000        2200.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   19000.00000      19000.00|   20000.00000      20000.00|   20500.00000       20500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    2000.00000       2000.00|    4000.00000        4000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               130.000  SYS |      17.50000       2275.00|      12.00000       1560.00|      12.50000        1625.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               591.000  LFT |       5.00000       2955.00|       3.60000       2127.60|       3.50000        2068.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                70.000  LFT |      10.00000        700.00|       8.00000        560.00|       5.50000         385.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   55000.00000      55000.00|   33000.00000      33000.00|   26500.00000       26500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               570.000  SYS |       6.00000       3420.00|       4.00000       2280.00|       5.00000        2850.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02070               380.000  CYS |      15.00000       5700.00|      25.00000       9500.00|      20.00000        7600.00
  BORROW                                  |                            |                            |
0011 303-52308                50.000  TON |      20.00000       1000.00|      27.00000       1350.00|      16.00000         800.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521               830.000  SYS |       0.90000        747.00|       0.80000        664.00|       0.86000         713.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 2.000  EACH|    1500.00000       3000.00|    1190.00000       2380.00|    1190.00000        2380.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1878024
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-06224                 2.000  EACH|   36000.00000      72000.00|   32950.00000      65900.00|   32950.00000       65900.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0015 601-07023                 2.000  EACH|    3800.00000       7600.00|    5300.00000      10600.00|    5300.00000       10600.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0016 601-94689                 2.000  EACH|    2100.00000       4200.00|    2275.00000       4550.00|    2275.00000        4550.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105                56.250  LFT |      15.00000        843.75|      13.60000        765.00|      13.60000         765.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0018 602-06639               590.000  LFT |      16.50000       9735.00|      19.00000      11210.00|      30.00000       17700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                24.000  EACH|       8.00000        192.00|       7.00000        168.00|       7.00000         168.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527                65.000  TON |     110.00000       7150.00|     150.00000       9750.00|      90.00000        5850.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06259               148.900  SYS |      53.50000       7966.15|      85.00000      12656.50|      50.00000        7445.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0022 616-02320                59.000  SYS |       3.00000        177.00|       3.25000        191.75|       2.00000         118.00
  GEOTEXTILES                             |                            |                            |
0023 616-06405                20.000  TON |      24.00000        480.00|      42.00000        840.00|      22.00000         440.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     500.00000        500.00|     660.00000        660.00|     250.00000         250.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559              1000.000  SYS |       1.00000       1000.00|       1.90000       1900.00|       1.35000        1350.00
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51005                 3.000  CYS |     350.00000       1050.00|     900.00000       2700.00|     625.00000        1875.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51110              2576.000  LBS |       2.75000       7084.00|       2.00000       5152.00|       2.50000        6440.00
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 703-51030              3078.000  LBS |       0.65000       2000.70|       0.65000       2000.70|       0.52000        1600.56
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             57471.000  LBS |       0.65000      37356.15|       0.63000      36206.73|       0.60000       34482.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               700.000  EACH|       8.80000       6160.00|       6.00000       4200.00|       7.00000        4900.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               179.100  CYS |     300.00000      53730.00|     400.00000      71640.00|     475.00000       85072.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 2.000  EACH|    1000.00000       2000.00|    1200.00000       2400.00|     900.00000        1800.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                42.600  CYS |     380.00000      16188.00|     425.00000      18105.00|     310.00000       13206.00
  CONCRETE, C, RAILING                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-1878024
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0034 709-51821                        LUMP|    5000.00000       5000.00|    4710.00000       4710.00|    4710.00000        4710.00
  SURFACE SEAL                            |                            |                            |
0035 710-51870                75.000  SFT |      60.00000       4500.00|      50.00000       3750.00|      50.00000        3750.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0036 711-01373               240.000  EACH|      15.00000       3600.00|      20.00000       4800.00|       9.00000        2160.00
  BOLT , REMOVE                           |                            |                            |
0037 711-96800              2664.000  EACH|       1.85000       4928.40|       1.65000       4395.60|       1.65000        4395.60
  STUD SHEAR CONNECTOR                    |                            |                            |
0038 715-03584                 2.000  EACH|     350.00000        700.00|     500.00000       1000.00|     650.00000        1300.00
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            |
0039 715-05171                80.000  LFT |      20.00000       1600.00|      30.00000       2400.00|      22.00000        1760.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0040 715-46010                 2.000  EACH|     205.00000        410.00|     350.00000        700.00|     265.00000         530.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0041 715-91361                20.000  LFT |      20.00000        400.00|     100.00000       2000.00|      40.00000         800.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0042 724-03276                58.000  LFT |      74.00000       4292.00|      90.00000       5220.00|      90.00000        5220.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0043 801-01851                        LUMP|   12000.00000      12000.00|   15000.00000      15000.00|   32000.00000       32000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0044 801-06207              2644.000  LFT |       1.00000       2644.00|       0.95000       2511.80|       0.95000        2511.80
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0045 801-06640                16.000  EACH|     125.00000       2000.00|      75.00000       1200.00|     159.00000        2544.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 6.000  EACH|      45.00000        270.00|      45.00000        270.00|      59.00000         354.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|    4500.00000       4500.00|    2500.00000       2500.00|    3500.00000        3500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06713              1520.000  LFT |       0.35000        532.00|       1.00000       1520.00|       0.44000         668.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0049 808-06714              1520.000  LFT |       0.35000        532.00|       1.00000       1520.00|       0.44000         668.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0050 808-06716              1245.000  LFT |       1.00000       1245.00|       0.75000        933.75|       0.60000         747.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    391,363.15|             $    401,648.43|                $    409,754.96
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    391,363.15|             $    401,648.43|                $    409,754.96
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-0626844              |(6) 35-1618530
                                          |CLR, INC.                   |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    2000.00000      12000.00|    3000.00000      18000.00|    1200.00000        7200.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|    3000.00000       3000.00|    3000.00000       3000.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   20500.00000      20500.00|   22800.00000      22800.00|   24380.00000       24380.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    4570.00000       4570.00|    5800.00000        5800.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               130.000  SYS |      15.00000       1950.00|      38.00000       4940.00|      54.00000        7020.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               591.000  LFT |       3.50000       2068.50|       5.20000       3073.20|       3.60000        2127.60
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02272                70.000  LFT |      18.00000       1260.00|      11.00000        770.00|      10.00000         700.00
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0008 202-51328                        LUMP|   16000.00000      16000.00|   19000.00000      19000.00|   38000.00000       38000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               570.000  SYS |       4.75000       2707.50|       5.00000       2850.00|       5.50000        3135.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 203-02070               380.000  CYS |      10.00000       3800.00|      29.00000      11020.00|      26.00000        9880.00
  BORROW                                  |                            |                            |
0011 303-52308                50.000  TON |      70.00000       3500.00|      35.00000       1750.00|      30.00000        1500.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 406-05521               830.000  SYS |       0.83000        688.90|       1.00000        830.00|       0.82000         680.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0013 601-01522                 2.000  EACH|    1545.00000       3090.00|    1625.00000       3250.00|    1400.00000        2800.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0014 601-06224                 2.000  EACH|   32600.00000      65200.00|   32000.00000      64000.00|   35000.00000       70000.00
  IMPACT ATTENUATOR, CR, W1, TL-2         |                            |                            |
0015 601-07023                 2.000  EACH|    3700.00000       7400.00|    3850.00000       7700.00|    4000.00000        8000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0016 601-94689                 2.000  EACH|    2875.00000       5750.00|    3000.00000       6000.00|    2100.00000        4200.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105                56.250  LFT |      55.00000       3093.75|      51.50000       2896.88|      12.50000         703.13
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0018 602-06639               590.000  LFT |      18.50000      10915.00|      29.50000      17405.00|      30.00000       17700.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                24.000  EACH|      13.00000        312.00|       6.65000        159.60|       8.50000         204.00
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527                65.000  TON |     100.00000       6500.00|     100.00000       6500.00|      95.00000        6175.00
  HMA FOR APPROACHES                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-0626844              |(6) 35-1618530
                                          |CLR, INC.                   |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 610-06259               148.900  SYS |     100.00000      14890.00|      60.00000       8934.00|      70.00000       10423.00
  REINFORCED CONCRETE BRIDGE APPROACH, 12 |                            |                            |
  IN.                                     |                            |                            |
0022 616-02320                59.000  SYS |       9.25000        545.75|       3.50000        206.50|       1.80000         106.20
  GEOTEXTILES                             |                            |                            |
0023 616-06405                20.000  TON |      70.00000       1400.00|      30.00000        600.00|      26.00000         520.00
  RIPRAP, REVETMENT                       |                            |                            |
0024 621-01004                 1.000  EACH|     200.00000        200.00|     715.00000        715.00|     670.00000         670.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06559              1000.000  SYS |       1.00000       1000.00|       2.00000       2000.00|       2.00000        2000.00
  MULCHED SEEDING, R                      |                            |                            |
0026 702-51005                 3.000  CYS |    1000.00000       3000.00|     745.00000       2235.00|    2500.00000        7500.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0027 702-51110              2576.000  LBS |       2.25000       5796.00|       2.50000       6440.00|       4.10000       10561.60
  GRATES, BASINS, AND FITTINGS, CAST IRON |                            |                            |
0028 703-51030              3078.000  LBS |       0.50000       1539.00|       1.00000       3078.00|       0.50000        1539.00
  REINFORCING STEEL                       |                            |                            |
0029 703-51032             57471.000  LBS |       0.65000      37356.15|       0.95000      54597.45|       0.70000       40229.70
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0030 703-97936               700.000  EACH|       5.50000       3850.00|       6.50000       4550.00|      13.95000        9765.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0031 704-51002               179.100  CYS |     565.00000     101191.50|     541.50000      96982.65|     600.00000      107460.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0032 706-05732                 2.000  EACH|    1525.00000       3050.00|    1400.00000       2800.00|    1300.00000        2600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                42.600  CYS |     365.00000      15549.00|     365.00000      15549.00|     350.00000       14910.00
  CONCRETE, C, RAILING                    |                            |                            |
0034 709-51821                        LUMP|    4850.00000       4850.00|    5000.00000       5000.00|    4800.00000        4800.00
  SURFACE SEAL                            |                            |                            |
0035 710-51870                75.000  SFT |      15.00000       1125.00|      50.00000       3750.00|      90.00000        6750.00
  REPOINTING MASONRY IN STRUCTURES        |                            |                            |
0036 711-01373               240.000  EACH|       2.15000        516.00|      12.00000       2880.00|      11.00000        2640.00
  BOLT , REMOVE                           |                            |                            |
0037 711-96800              2664.000  EACH|       1.55000       4129.20|       1.75000       4662.00|       1.70000        4528.80
  STUD SHEAR CONNECTOR                    |                            |                            |
0038 715-03584                 2.000  EACH|     460.00000        920.00|     450.00000        900.00|     600.00000        1200.00
  SAFETY METAL END SECTION, 4:1, 18 IN.   |                            |                            |
0039 715-05171                80.000  LFT |      27.35000       2188.00|      22.75000       1820.00|      35.00000        2800.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
0040 715-46010                 2.000  EACH|     280.00000        560.00|     270.00000        540.00|     450.00000         900.00
  PIPE END SECTION, 18 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   514,200.08                                                  ROUTE : SR 650
     CALL ORDER   : 481                     CONTRACT ID : B -25799-A                   COUNTIES : MARTIN
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1801998              |(5) 35-0626844              |(6) 35-1618530
                                          |CLR, INC.                   |RUDOLPH, J.H. & CO          |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 715-91361                20.000  LFT |      15.00000        300.00|      18.50000        370.00|      22.00000         440.00
  PIPE, PVC, 6 IN.                        |                            |                            |
0042 724-03276                58.000  LFT |     165.00000       9570.00|      49.50000       2871.00|      70.00000        4060.00
  EXPANSION JOINT SEALING SYSTEM          |                            |                            |
0043 801-01851                        LUMP|   10150.00000      10150.00|   19350.00000      19350.00|   14018.00000       14018.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0044 801-06207              2644.000  LFT |       1.00000       2644.00|       1.10000       2908.40|       1.00000        2644.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0045 801-06640                16.000  EACH|     100.00000       1600.00|     110.00000       1760.00|     170.00000        2720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0046 801-06645                 6.000  EACH|      40.00000        240.00|      45.00000        270.00|      65.00000         390.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0047 801-06775                        LUMP|    6500.00000       6500.00|    9500.00000       9500.00|   12000.00000       12000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0048 808-06713              1520.000  LFT |       0.25000        380.00|       0.25000        380.00|       0.49000         744.80
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0049 808-06714              1520.000  LFT |       0.25000        380.00|       0.25000        380.00|       0.49000         744.80
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            |
0050 808-06716              1245.000  LFT |       1.00000       1245.00|       1.10000       1369.50|       1.80000        2241.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    410,400.25|             $    457,913.18|                $    487,611.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    410,400.25|             $    457,913.18|                $    487,611.23
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 491 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   220,983.84                                                  ROUTE : US 231
     CALL ORDER   : 491                     CONTRACT ID : B -25800-A                   COUNTIES : JASPER
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3737017

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    215,880.05     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                       CONDITIONAL              $    241,350.36     117.0093%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1050.00000       5250.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|    1106.90000       1106.90|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   12000.00000      12000.00|   12170.50000      12170.50|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               234.000  m2  |      15.00000       3510.00|      11.28000       2639.52|
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               136.000  m   |       4.20000        571.20|       3.65000        496.40|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                32.000  m   |       2.60000         83.20|       2.25000         72.00|
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   40000.00000      40000.00|   45666.34000      45666.34|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-60820               364.000  m2  |       9.00000       3276.00|       5.75000       2093.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 202-96133                30.000  m   |      32.67000        980.10|      50.27000       1508.10|
  PIPE, REMOVE                            |                            |                            |
0010 203-02000                63.000  m3  |      13.00000        819.00|      21.94000       1382.22|
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02070                33.000  m3  |      15.64000        516.12|     117.57000       3879.81|
  BORROW                                  |                            |                            |
0012 206-51230                 2.000  m3  |     130.00000        260.00|     144.47000        288.94|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0013 211-02060                 5.000  m3  |      39.00000        195.00|      56.55000        282.75|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308               158.000  Mg  |      16.50000       2607.00|      27.46000       4338.68|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0015 406-05521               734.000  m2  |       1.00000        734.00|       1.00000        734.00|
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   220,983.84                                                  ROUTE : US 231
     CALL ORDER   : 491                     CONTRACT ID : B -25800-A                   COUNTIES : JASPER
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-01522                 3.000  EACH|    1300.00000       3900.00|    1145.00000       3435.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-06242                 1.000  EACH|   15647.00000      15647.00|   14225.00000      14225.00|
  IMPACT ATTENUATOR, R2, W1, TL-2         |                            |                            |
0018 601-06424                 1.000  EACH|    7810.00000       7810.00|    7100.00000       7100.00|
  IMPACT ATTENUATOR SPARE PARTS PACKAGE,  |                            |                            |
  R2, W1, TL-2                            |                            |                            |
0019 601-94689                 3.000  EACH|    2200.00000       6600.00|    2000.00000       6000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0020 601-97774                 1.000  EACH|     952.00000        952.00|     850.00000        850.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0021 601-99105                76.000  m   |      35.00000       2660.00|      30.00000       2280.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0022 602-06729                 6.000  EACH|      15.00000         90.00|       4.50000         27.00|
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527                93.000  Mg  |     120.00000      11160.00|     150.00000      13950.00|
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               234.000  m2  |      48.00000      11232.00|      73.97000      17308.98|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320                36.000  m2  |       7.20000        259.20|      10.40000        374.40|
  GEOTEXTILES                             |                            |                            |
0026 616-06405                20.000  Mg  |      40.00000        800.00|      54.72000       1094.40|
  RIPRAP, REVETMENT                       |                            |                            |
0027 621-01004                 1.000  EACH|     450.00000        450.00|     375.00000        375.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0028 621-06560               500.000  m2  |       1.30000        650.00|       1.04000        520.00|
  MULCHED SEEDING, U                      |                            |                            |
0029 621-06574                30.000  m2  |      42.00000       1260.00|      35.00000       1050.00|
  SODDING                                 |                            |                            |
0030 702-51863                76.000  EACH|       7.00000        532.00|      10.44000        793.44|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0031 703-51030              3236.000  kg  |       1.32000       4271.52|       0.85000       2750.60|
  REINFORCING STEEL                       |                            |                            |
0032 703-51032              4485.000  kg  |       1.32000       5920.20|       1.32000       5920.20|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0033 704-51002                11.200  m3  |     937.50000      10500.00|    1999.45000      22393.84|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 4.000  EACH|    1200.00000       4800.00|    1050.00000       4200.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   220,983.84                                                  ROUTE : US 231
     CALL ORDER   : 491                     CONTRACT ID : B -25800-A                   COUNTIES : JASPER
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 709-51821                        LUMP|    2200.00000       2200.00|    2500.00000       2500.00|
  SURFACE SEAL                            |                            |                            |
0037 715-02628                 1.000  EACH|     500.00000        500.00|     837.94000        837.94|
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            |
0038 715-05119                56.000  m   |      40.00000       2240.00|      67.58000       3784.48|
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0039 715-46005                 1.000  EACH|     150.00000        150.00|     445.70000        445.70|
  PIPE END SECTION, 375 mm                |                            |                            |
0040 722-51842               210.000  m2  |      55.00000      11550.00|      97.16000      20403.60|
  BRIDGE DECK OVERLAY                     |                            |                            |
0041 722-51846                 2.100  m3  |     395.00000        829.50|     395.00000        829.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0042 722-51852                81.730  m2  |      64.60000       5279.76|      73.56000       6012.06|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0043 722-60824               195.000  m2  |       9.00000       1755.00|      15.07000       2938.65|
  SURFACE MILLING                         |                            |                            |
0044 801-04308                16.000  EACH|     350.00000       5600.00|     110.00000       1760.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0045 801-06605                 8.000  EACH|     140.00000       1120.00|      64.00000        512.00|
  BARRICADE, IIIA                         |                            |                            |
0046 801-06606                 6.000  EACH|     170.00000       1020.00|      78.00000        468.00|
  BARRICADE, IIIB                         |                            |                            |
0047 801-06625                20.000  EACH|     100.00000       2000.00|      56.00000       1120.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0048 801-06640                26.000  EACH|     140.00000       3640.00|      64.00000       1664.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0049 801-06645                10.000  EACH|      70.00000        700.00|      21.00000        210.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0050 801-06775                        LUMP|    5000.00000       5000.00|    1242.33000       1242.33|
  MAINTAINING TRAFFIC                     |                            |                            |
0051 808-06712                22.000  m   |       4.75000        104.50|       1.12000         24.64|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0052 808-06713               176.000  m   |       4.75000        836.00|       1.12000        197.12|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0053 808-06714                21.000  m   |       4.75000         99.75|       1.12000         23.52|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0054 808-75996                 5.000  EACH|      30.00000        150.00|      68.96000        344.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0055 808-75998                 5.000  EACH|     300.00000       1500.00|     135.00000        675.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   220,983.84                                                  ROUTE : US 231
     CALL ORDER   : 491                     CONTRACT ID : B -25800-A                   COUNTIES : JASPER
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1339168              |
                                          |WIRTZ & YATES, INC.         |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 706-51025                22.000  m   |     230.00000       5060.00|     400.00000       8800.00|
  CONCRETE, C, RAILING                    |                            |                            |
     SECTION TOTALS                       |             $    215,880.05|             $    241,350.36|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    215,880.05|             $    241,350.36|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 501 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 07/20/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5550013

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    257,607.00     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                       CONDITIONAL              $    302,183.37     117.3040%
   3   35-1561256     KASER-SPRAKER CONSTRUCTION                                             $    306,230.20     118.8749%
   4   35-1817530     PIONEER ASSOCIATES, INC.                                               $    307,668.98     119.4334%
====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1339168              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |     900.00000       5400.00|     993.00000       5958.00|    1600.00000        9600.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3970.00000       3970.00|    1143.00000       1143.00|    5500.00000        5500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   13215.00000      13215.00|   10302.12000      10302.12|   25700.00000       25700.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               272.000  m2  |      21.05000       5725.60|      36.91000      10039.52|      50.00000       13600.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               171.880  m   |       9.90000       1701.61|      25.00000       4297.00|      25.00000        4297.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                57.000  m   |      17.60000       1003.20|      13.93000        794.01|      37.00000        2109.00
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   19312.49000      19312.49|   18714.99000      18714.99|   12300.00000       12300.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               414.000  m2  |      12.75000       5278.50|      15.10000       6251.40|      16.00000        6624.00
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               144.000  m2  |      13.05000       1879.20|      28.99000       4174.56|       9.00000        1296.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               414.000  m2  |      16.25000       6727.50|      12.48000       5166.72|       3.00000        1242.00
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 303-52308                96.000  Mg  |      34.15000       3278.40|      34.22000       3285.12|      35.00000        3360.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 404-05511               278.000  m2  |       6.00000       1668.00|       6.00000       1668.00|       6.50000        1807.00
  SEAL COAT, 2                            |                            |                            |
0013 406-05521               144.000  m2  |       2.00000        288.00|       2.00000        288.00|       2.00000         288.00
  ASPHALT FOR TACK COAT                   |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 501 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1339168              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01522                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|    1275.00000        5100.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    4600.00000       9200.00|    4600.00000       9200.00|    4900.00000        9800.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 3.000  EACH|    2200.00000       6600.00|    2200.00000       6600.00|    2350.00000        7050.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|     900.00000        900.00|     900.00000        900.00|     950.00000         950.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               144.780  m   |      32.00000       4632.96|      32.00000       4632.96|      35.00000        5067.30
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639                18.000  m   |      50.65000        911.70|     295.79000       5324.22|     100.00000        1800.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0021 602-06646                75.000  m   |      50.65000       3798.75|     119.34000       8950.50|      80.00000        6000.00
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                14.000  EACH|       5.00000         70.00|       5.00000         70.00|      10.00000         140.00
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               156.700  Mg  |      95.00000      14886.50|      95.00000      14886.50|     100.00000       15670.00
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06259               266.000  m2  |      62.60000      16651.60|      96.90000      25775.40|      60.00000       15960.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 616-02320               444.000  m2  |       4.35000       1931.40|       4.62000       2051.28|       4.50000        1998.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405               245.800  Mg  |      30.90000       7595.22|      63.19000      15532.10|      45.00000       11061.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-93790                        LUMP|    9086.00000       9086.00|   13500.00000      13500.00|   11000.00000       11000.00
  CLEAN AND EPOXY COAT EXISTING PILES     |                            |                            |
0028 702-51863               390.000  EACH|       7.70000       3003.00|      14.71000       5736.90|       8.00000        3120.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-01540                34.000  EACH|      10.60000        360.40|      59.73000       2030.82|      28.00000         952.00
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0030 703-51030              3662.000  kg  |       1.15000       4211.30|       0.97000       3552.14|       1.40000        5126.80
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              2298.000  kg  |       1.35000       3102.30|       1.73000       3975.54|       2.20000        5055.60
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 706-05732                 4.000  EACH|    1340.00000       5360.00|    1050.00000       4200.00|    1400.00000        5600.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                14.100  m3  |     600.00000       8460.00|     425.00000       5992.50|     775.00000       10927.50
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                10.000  m2  |    1250.00000      12500.00|    1050.00000      10500.00|     800.00000        8000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1339168              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 709-51821                        LUMP|    1690.00000       1690.00|    2500.00000       2500.00|    3900.00000        3900.00
  SURFACE SEAL                            |                            |                            |
0036 722-51842               414.000  m2  |      75.00000      31050.00|     110.38000      45697.32|     100.00000       41400.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                 3.200  m3  |     395.00000       1264.00|     395.00000       1264.00|     395.00000        1264.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852                41.000  m2  |     135.00000       5535.00|      72.54000       2974.14|     125.00000        5125.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 727-90308                37.000  m   |      88.85000       3287.45|     100.00000       3700.00|      80.00000        2960.00
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0040 727-90309                13.600  L   |     115.00000       1564.00|      24.00000        326.40|      40.00000         544.00
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |
0041 727-93560                        LUMP|    1735.00000       1735.00|    2000.00000       2000.00|    1000.00000        1000.00
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0042 801-01851                        LUMP|   14600.00000      14600.00|   13900.00000      13900.00|   17500.00000       17500.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0043 801-06203               140.000  m   |       0.25000         35.00|       0.25000         35.00|       0.50000          70.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              1422.000  m   |       2.62000       3725.64|       2.62000       3725.64|       3.00000        4266.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06577                10.800  m   |       2.62000         28.30|       2.62000         28.30|       5.00000          54.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0046 801-06606                 6.000  EACH|      75.00000        450.00|      75.00000        450.00|     100.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                17.000  EACH|      60.00000       1020.00|      60.00000       1020.00|      75.00000        1275.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 2.000  EACH|      20.00000         40.00|      20.00000         40.00|      25.00000          50.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|    1300.00000       1300.00|    1455.29000       1455.29|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06712               116.000  m   |       0.65000         75.40|       0.65000         75.40|       1.00000         116.00
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0051 808-06713               330.000  m   |       0.65000        214.50|       0.65000        214.50|       0.80000         264.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06716               594.000  m   |       1.32000        784.08|       1.32000        784.08|       1.50000         891.00
  LINE, REMOVE                            |                            |                            |
0053 601-01701                 1.000  EACH|    1700.00000       1700.00|    1700.00000       1700.00|    1850.00000        1850.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 501 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1690004              |(2) 35-1339168              |(3) 35-1561256
                                          |NORTHERN INDIANA CONSTRUCTIO|LAPORTE CONSTRUCTION CO     |KASER-SPRAKER CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    257,607.00|             $    302,183.37|                $    306,230.20
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    257,607.00|             $    302,183.37|                $    306,230.20
====================================================================================================================================
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                                                                                                                   PAGE : 501 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15120.00000      15120.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240               272.000  m2  |      22.10000       6011.20|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               171.880  m   |      25.00000       4297.00|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51133                57.000  m   |      30.00000       1710.00|                            |
  RAILING, REMOVE                         |                            |                            |
0007 202-51328                        LUMP|   32973.00000      32973.00|                            |
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0008 202-51822               414.000  m2  |      20.00000       8280.00|                            |
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0009 202-60820               144.000  m2  |      24.50000       3528.00|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-60822               414.000  m2  |      15.70000       6499.80|                            |
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0011 303-52308                96.000  Mg  |      40.00000       3840.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 404-05511               278.000  m2  |      10.00000       2780.00|                            |
  SEAL COAT, 2                            |                            |                            |
0013 406-05521               144.000  m2  |       2.00000        288.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0014 601-01522                 4.000  EACH|    1200.00000       4800.00|                            |
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0016 601-04746                 2.000  EACH|    4600.00000       9200.00|                            |
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0017 601-94689                 3.000  EACH|    2200.00000       6600.00|                            |
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0018 601-97774                 1.000  EACH|     900.00000        900.00|                            |
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0019 601-99105               144.780  m   |      32.00000       4632.96|                            |
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0020 602-06639                18.000  m   |      95.70000       1722.60|                            |
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 501 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0021 602-06646                75.000  m   |      80.90000       6067.50|                            |
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0022 602-06729                14.000  EACH|       5.00000         70.00|                            |
  BARRIER DELINEATOR                      |                            |                            |
0023 610-05527               156.700  Mg  |      95.00000      14886.50|                            |
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06259               266.000  m2  |      63.00000      16758.00|                            |
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0025 616-02320               444.000  m2  |       3.50000       1554.00|                            |
  GEOTEXTILES                             |                            |                            |
0026 616-06405               245.800  Mg  |      89.50000      21999.10|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0027 619-93790                        LUMP|    9600.00000       9600.00|                            |
  CLEAN AND EPOXY COAT EXISTING PILES     |                            |                            |
0028 702-51863               390.000  EACH|       7.90000       3081.00|                            |
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0029 703-01540                34.000  EACH|      12.00000        408.00|                            |
  THREADED TIE BAR ASSEMBLY               |                            |                            |
0030 703-51030              3662.000  kg  |       1.30000       4760.60|                            |
  REINFORCING STEEL                       |                            |                            |
0031 703-51032              2298.000  kg  |       1.60000       3676.80|                            |
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 706-05732                 4.000  EACH|    1460.00000       5840.00|                            |
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0033 706-51020                14.100  m3  |     590.00000       8319.00|                            |
  CONCRETE, C, RAILING                    |                            |                            |
0034 708-51813                10.000  m2  |    1000.00000      10000.00|                            |
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0035 709-51821                        LUMP|    4250.00000       4250.00|                            |
  SURFACE SEAL                            |                            |                            |
0036 722-51842               414.000  m2  |      79.10000      32747.40|                            |
  BRIDGE DECK OVERLAY                     |                            |                            |
0037 722-51846                 3.200  m3  |     395.00000       1264.00|                            |
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0038 722-51852                41.000  m2  |      66.60000       2730.60|                            |
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0039 727-90308                37.000  m   |      75.00000       2775.00|                            |
  EPOXY INJECTION, CRACK PREPARATION      |                            |                            |
0040 727-90309                13.600  L   |      35.00000        476.00|                            |
  EPOXY INJECTION, EPOXY MATERIAL         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   269,477.05                                                  ROUTE : SR 331
     CALL ORDER   : 501                     CONTRACT ID : B -25801-A                   COUNTIES : ST. JOSEPH
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817530              |                            |
                                          |PIONEER ASSOCIATES, INC.    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0041 727-93560                        LUMP|     900.00000        900.00|                            |
  EPOXY INJECTION, FURNISHING EQUIPMENT   |                            |                            |
0042 801-01851                        LUMP|   13900.00000      13900.00|                            |
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0043 801-06203               140.000  m   |       0.25000         35.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0044 801-06207              1422.000  m   |       2.62000       3725.64|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0045 801-06577                10.800  m   |       2.62000         28.30|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  600 mm                                  |                            |                            |
0046 801-06606                 6.000  EACH|      75.00000        450.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0047 801-06640                17.000  EACH|      60.00000       1020.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0048 801-06645                 2.000  EACH|      20.00000         40.00|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0049 801-06775                        LUMP|    9350.00000       9350.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0050 808-06712               116.000  m   |       0.65000         75.40|                            |
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0051 808-06713               330.000  m   |       0.65000        214.50|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0052 808-06716               594.000  m   |       1.32000        784.08|                            |
  LINE, REMOVE                            |                            |                            |
0053 601-01701                 1.000  EACH|    1700.00000       1700.00|                            |
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
     SECTION TOTALS                       |             $    307,668.98|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    307,668.98|                            |
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 511 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 06/15/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0432020

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    466,771.34     100.0000%
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    473,570.56     101.4566%
   3   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    476,347.09     102.0514%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    498,731.30     106.8470%
   5   35-1447641     STRUCTURE CONTRACTORS                                                  $    498,988.90     106.9022%
   6   35-1381845     HARVEY, GEORGE R. & SON, INC.                                          $    553,896.48     118.6654%
====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-0906416
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1500.00000       7500.00|    1500.00000       7500.00|    1291.02000        6455.10
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    4000.00000       4000.00|    2500.00000       2500.00|    2347.31000        2347.31
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   23500.00000      23500.00|   23817.35000       23817.35
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                92.000  m2  |      18.00000       1656.00|      25.00000       2300.00|      28.07000        2582.44
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               263.000  m   |       9.00000       2367.00|       7.00000       1841.00|       7.93000        2085.59
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   20000.00000      20000.00|   25000.00000      25000.00|   18897.28000       18897.28
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822              1669.000  m2  |       4.00000       6676.00|       4.00000       6676.00|       4.79000        7994.51
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               268.000  m2  |       4.00000       1072.00|       4.00000       1072.00|       7.02000        1881.36
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 211-06467                 4.000  m3  |      37.50000        150.00|     150.00000        600.00|      76.75000         307.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                62.000  Mg  |      15.35000        951.70|      30.00000       1860.00|      27.46000        1702.52
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 406-05521               343.000  m2  |       0.20000         68.60|       0.12000         41.16|       0.11000          37.73
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1300.00000       5200.00|    1250.00000       5000.00|    1219.47000        4877.88
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-01625                 2.000  EACH|    1975.00000       3950.00|    1900.00000       3800.00|    1862.93000        3725.86
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 511 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-0906416
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 601-01700                 2.000  EACH|    1750.00000       3500.00|    1675.00000       3350.00|    1634.60000        3269.20
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0015 601-04746                 2.000  EACH|    5300.00000      10600.00|    5000.00000      10000.00|    5033.55000       10067.10
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    2100.00000       8400.00|    2100.00000       8400.00|    2210.61000        8842.44
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105               625.000  m   |      32.50000      20312.50|      31.00000      19375.00|      30.48000       19050.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639               262.000  m   |      65.00000      17030.00|      80.00000      20960.00|      54.33000       14234.46
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                20.000  EACH|      14.00000        280.00|       7.50000        150.00|       8.22000         164.40
  BARRIER DELINEATOR                      |                            |                            |
0020 610-05527               230.000  Mg  |     147.00000      33810.00|      85.00000      19550.00|      83.51000       19207.30
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               176.000  m2  |      50.00000       8800.00|      70.00000      12320.00|      66.99000       11790.24
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320              2442.000  m2  |       4.00000       9768.00|       2.25000       5494.50|       1.82000        4444.44
  GEOTEXTILES                             |                            |                            |
0023 616-05688               544.000  Mg  |      22.06000      12000.64|      23.00000      12512.00|      36.87000       20057.28
  RIPRAP, CLASS 1                         |                            |                            |
0024 616-06405               942.000  Mg  |      22.04000      20761.68|      19.00000      17898.00|      18.76000       17671.92
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     285.41000         570.82
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               500.000  m2  |       4.00000       2000.00|       2.50000       1250.00|       2.55000        1275.00
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06574                42.000  m2  |      22.00000        924.00|      19.00000        798.00|      18.68000         784.56
  SODDING                                 |                            |                            |
0028 702-51005                 7.600  m3  |     921.00000       6999.60|     850.00000       6460.00|    1414.38000       10749.29
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0029 702-51863              1180.000  EACH|       5.00000       5900.00|       9.00000      10620.00|       5.46000        6442.80
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              2132.000  kg  |       1.21000       2579.72|       1.25000       2665.00|       1.32000        2814.24
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             10840.000  kg  |       1.37000      14850.80|       1.40000      15176.00|       1.47000       15934.80
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936                80.000  EACH|      12.00000        960.00|      17.50000       1400.00|      12.91000        1032.80
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-0906416
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 704-51002                 8.400  m3  |    1047.62000       8800.01|     600.00000       5040.00|    1677.44000       14090.50
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 4.000  EACH|    1200.00000       4800.00|    1150.00000       4600.00|     985.95000        3943.80
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51025               242.000  m   |     131.00000      31702.00|     100.00000      24200.00|      97.08000       23493.36
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                20.000  m2  |    1600.00000      32000.00|    1350.00000      27000.00|    1351.73000       27034.60
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    5000.00000       5000.00|    4800.00000       4800.00|    4255.16000        4255.16
  SURFACE SEAL                            |                            |                            |
0038 722-51401                 5.000  m2  |     216.00000       1080.00|     200.00000       1000.00|     395.29000        1976.45
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842              1602.000  m2  |      34.00000      54468.00|      40.00000      64080.00|      49.85000       79859.70
  BRIDGE DECK OVERLAY                     |                            |                            |
0040 722-51846                17.000  m3  |     395.00000       6715.00|     395.00000       6715.00|     395.00000        6715.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               251.000  m2  |      65.00000      16315.00|     100.00000      25100.00|      80.55000       20218.05
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 722-60824              1669.000  m2  |       4.00000       6676.00|       2.50000       4172.50|       0.28000         467.32
  SURFACE MILLING                         |                            |                            |
0043 724-51925                30.000  m   |     280.00000       8400.00|     450.00000      13500.00|     296.49000        8894.70
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0044 801-01851                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   11416.28000       11416.28
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-04308                 2.000  EACH|     400.00000        800.00|     175.00000        350.00|     166.06000         332.12
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06203               308.000  m   |       1.44000        443.52|       0.55000        169.40|       0.56000         172.48
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1165.000  m   |       3.68000       4287.20|       3.25000       3786.25|       3.28000        3821.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06605                 2.000  EACH|     200.00000        400.00|      80.00000        160.00|      72.65000         145.30
  BARRICADE, IIIA                         |                            |                            |
0049 801-06640                37.000  EACH|     140.00000       5180.00|      70.00000       2590.00|      93.41000        3456.17
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                10.000  EACH|      80.00000        800.00|      30.00000        300.00|      32.17000         321.70
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06775                        LUMP|   10000.00000      10000.00|   12000.00000      12000.00|   17487.42000       17487.42
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06368                 3.700  m   |      35.00000        129.50|       9.00000         33.30|       9.19000          34.00
  TRANSVERSE MARKING, REMOVE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-1618530              |(3) 35-0906416
                                          |WIRTZ & YATES, INC.         |AMERICAN CONTRACTING & SERVI|WEDDLE BROTHERS CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 808-06713               615.000  m   |       0.86000        528.90|       0.35000        215.25|       0.36000         221.40
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               758.000  m   |       0.86000        651.88|       0.35000        265.30|       0.36000         272.88
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-06716               910.000  m   |       1.85000       1683.50|       1.55000       1410.50|       1.57000        1428.70
  LINE, REMOVE                            |                            |                            |
0056 808-75297                 3.700  m   |       0.70000          2.59|      12.00000         44.40|      10.93000          40.44
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0057 808-75996                 8.000  EACH|      20.00000        160.00|      40.00000        320.00|      14.53000         116.24
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                14.000  EACH|     120.00000       1680.00|      75.00000       1050.00|      72.65000        1017.10
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    466,771.34|             $    473,570.56|                $    476,347.09
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    466,771.34|             $    473,570.56|                $    476,347.09
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-1381845
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 5.000  MOS |    1000.00000       5000.00|    1150.00000       5750.00|    1500.00000        7500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    1500.00000       1500.00|    4000.00000        4000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   24500.00000      24500.00|   27500.00000       27500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02240                92.000  m2  |      20.00000       1840.00|      65.00000       5980.00|      30.00000        2760.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02241               263.000  m   |       6.50000       1709.50|       7.50000       1972.50|       7.75000        2038.25
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   27000.00000      27000.00|   46000.00000      46000.00|   44650.00000       44650.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-51822              1669.000  m2  |       6.00000      10014.00|       8.00000      13352.00|       7.75000       12934.75
  BRIDGE DECK OVERLAY, REMOVE             |                            |                            |
0008 202-60820               268.000  m2  |       3.50000        938.00|       8.00000       2144.00|       8.30000        2224.40
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 211-06467                 4.000  m3  |      28.00000        112.00|     185.00000        740.00|      50.00000         200.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0010 303-52308                62.000  Mg  |      24.00000       1488.00|      32.00000       1984.00|      40.00000        2480.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 406-05521               343.000  m2  |       0.15000         51.45|       0.10000         34.30|       0.30000         102.90
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1225.00000       4900.00|    1200.00000       4800.00|    1316.00000        5264.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-01625                 2.000  EACH|    1850.00000       3700.00|    1850.00000       3700.00|    2010.00000        4020.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 1                               |                            |                            |
0014 601-01700                 2.000  EACH|    1650.00000       3300.00|    1625.00000       3250.00|    1764.00000        3528.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 1                               |                            |                            |
0015 601-04746                 2.000  EACH|    4800.00000       9600.00|    5000.00000      10000.00|    5432.00000       10864.00
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0016 601-94689                 4.000  EACH|    2000.00000       8000.00|    2000.00000       8000.00|    2162.00000        8648.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0017 601-99105               625.000  m   |      35.00000      21875.00|      30.50000      19062.50|      32.75000       20468.75
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0018 602-06639               262.000  m   |      50.00000      13100.00|      57.00000      14934.00|      85.00000       22270.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0019 602-06729                20.000  EACH|       8.00000        160.00|      12.00000        240.00|       8.00000         160.00
  BARRIER DELINEATOR                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-1381845
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 610-05527               230.000  Mg  |     100.00000      23000.00|      82.50000      18975.00|     150.00000       34500.00
  HMA FOR APPROACHES                      |                            |                            |
0021 610-06257               176.000  m2  |      57.50000      10120.00|      62.00000      10912.00|      70.00000       12320.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0022 616-02320              2442.000  m2  |       3.00000       7326.00|       4.00000       9768.00|       3.00000        7326.00
  GEOTEXTILES                             |                            |                            |
0023 616-05688               544.000  Mg  |      35.00000      19040.00|      55.00000      29920.00|      53.00000       28832.00
  RIPRAP, CLASS 1                         |                            |                            |
0024 616-06405               942.000  Mg  |      24.00000      22608.00|      21.00000      19782.00|      23.00000       21666.00
  RIPRAP, REVETMENT                       |                            |                            |
0025 621-01004                 2.000  EACH|     500.00000       1000.00|     300.00000        600.00|     325.00000         650.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0026 621-06559               500.000  m2  |       1.00000        500.00|       3.25000       1625.00|       2.85000        1425.00
  MULCHED SEEDING, R                      |                            |                            |
0027 621-06574                42.000  m2  |      10.00000        420.00|      20.00000        840.00|      20.70000         869.40
  SODDING                                 |                            |                            |
0028 702-51005                 7.600  m3  |     900.00000       6840.00|    1400.00000      10640.00|     650.00000        4940.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0029 702-51863              1180.000  EACH|       7.50000       8850.00|       6.50000       7670.00|       5.50000        6490.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0030 703-51030              2132.000  kg  |       1.80000       3837.60|       1.30000       2771.60|       1.30000        2771.60
  REINFORCING STEEL                       |                            |                            |
0031 703-51032             10840.000  kg  |       1.80000      19512.00|       1.55000      16802.00|       1.45000       15718.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0032 703-97936                80.000  EACH|      12.00000        960.00|      12.00000        960.00|      12.00000         960.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0033 704-51002                 8.400  m3  |    1000.00000       8400.00|    1400.00000      11760.00|     750.00000        6300.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0034 706-05732                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|    1320.00000        5280.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0035 706-51025               242.000  m   |     128.00000      30976.00|     125.00000      30250.00|     140.00000       33880.00
  CONCRETE, C, RAILING                    |                            |                            |
0036 708-51813                20.000  m2  |    1550.00000      31000.00|     450.00000       9000.00|    1700.00000       34000.00
  PNEUMATICALLY PLACED MORTAR             |                            |                            |
0037 709-51821                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    5300.00000        5300.00
  SURFACE SEAL                            |                            |                            |
0038 722-51401                 5.000  m2  |     250.00000       1250.00|     220.00000       1100.00|     500.00000        2500.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0039 722-51842              1602.000  m2  |      44.00000      70488.00|      38.00000      60876.00|      46.00000       73692.00
  BRIDGE DECK OVERLAY                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-1381845
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 722-51846                17.000  m3  |     395.00000       6715.00|     395.00000       6715.00|     395.00000        6715.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0041 722-51852               251.000  m2  |      75.00000      18825.00|      70.00000      17570.00|      60.00000       15060.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0042 722-60824              1669.000  m2  |       2.50000       4172.50|       4.00000       6676.00|       4.00000        6676.00
  SURFACE MILLING                         |                            |                            |
0043 724-51925                30.000  m   |     300.00000       9000.00|     300.00000       9000.00|     297.00000        8910.00
  STRUCTURAL EXPANSION JOINT, SS          |                            |                            |
0044 801-01851                        LUMP|   24000.00000      24000.00|   12000.00000      12000.00|   14000.00000       14000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0045 801-04308                 2.000  EACH|     200.00000        400.00|     160.00000        320.00|     188.00000         376.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0046 801-06203               308.000  m   |       1.00000        308.00|       0.50000        154.00|       0.60000         184.80
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0047 801-06207              1165.000  m   |       3.25000       3786.25|       3.12000       3634.80|       3.68000        4287.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0048 801-06605                 2.000  EACH|     100.00000        200.00|      70.00000        140.00|      83.00000         166.00
  BARRICADE, IIIA                         |                            |                            |
0049 801-06640                37.000  EACH|      90.00000       3330.00|      60.00000       2220.00|      70.00000        2590.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06645                10.000  EACH|      30.00000        300.00|      30.00000        300.00|      35.00000         350.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0051 801-06775                        LUMP|    7000.00000       7000.00|   15000.00000      15000.00|   10000.00000       10000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0052 808-06368                 3.700  m   |      10.00000         37.00|       9.00000         33.30|      10.50000          38.85
  TRANSVERSE MARKING, REMOVE              |                            |                            |
0053 808-06713               615.000  m   |       0.50000        307.50|       0.50000        307.50|       0.40000         246.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0054 808-06714               758.000  m   |       0.50000        379.00|       0.50000        379.00|       0.40000         303.20
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0055 808-06716               910.000  m   |       2.00000       1820.00|       1.60000       1456.00|       1.75000        1592.50
  LINE, REMOVE                            |                            |                            |
0056 808-75297                 3.700  m   |      15.00000         55.50|      12.00000         44.40|      12.40000          45.88
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0057 808-75996                 8.000  EACH|      20.00000        160.00|       8.00000         64.00|      20.00000         160.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0058 808-75998                14.000  EACH|      80.00000       1120.00|      70.00000        980.00|      83.00000        1162.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   550,685.39                                                  ROUTE : US 231
     CALL ORDER   : 511                     CONTRACT ID : B -25802-A                   COUNTIES : PUTNAM
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1447641              |(6) 35-1381845
                                          |ERBER & MILLIGAN CONSTR. CO.|STRUCTURE CONTRACTORS       |HARVEY, GEORGE R. & SON, INC
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION TOTALS                       |             $    498,731.30|             $    498,988.90|                $    553,896.48
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    498,731.30|             $    498,988.90|                $    553,896.48
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 521 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   60  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1051018

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  ---------------------------------------------------------------------------------------------------------------------------
   1   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $    183,932.24     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    187,248.06     101.8027%
   3   35-0974806     SOUTHWEST ENGINEERING INC.                                             $    198,801.66     108.0841%
   4   35-2072438     T D & O LLC                                                            $    199,999.60     108.7354%
   5   35-1801998     CLR, INC.                                                              $    200,604.22     109.0641%
   6   35-1878024     RAGLE, INC.                                                            $    214,456.01     116.5951%
   7   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    233,030.20     126.6935%
   8   35-0626844     RUDOLPH, J.H. & CO                                                     $    239,253.29     130.0768%
====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-0974806
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SOUTHWEST ENGINEERING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1000.00000       6000.00|    1000.00000       6000.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    2000.00000       2000.00|    2500.00000        2500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    9000.00000       9000.00|    9000.00000       9000.00|    5000.00000        5000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    3000.00000       3000.00|    1000.00000        1000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                38.400  m   |      12.50000        480.00|      20.00000        768.00|       9.00000         345.60
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   20000.00000      20000.00|   15000.00000      15000.00|    8500.00000        8500.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               335.300  m2  |       8.50000       2850.05|       8.00000       2682.40|      10.00000        3353.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                60.000  m3  |      15.00000        900.00|      25.00000       1500.00|      15.00000         900.00
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                 2.000  m3  |     120.00000        240.00|     160.00000        320.00|     100.00000         200.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308               270.000  Mg  |      17.50000       4725.00|      28.00000       7560.00|      24.00000        6480.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 406-05521              1481.000  m2  |       0.75000       1110.75|       0.40000        592.40|       0.50000         740.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1350.00000       5400.00|    1265.00000       5060.00|    1365.00000        5460.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-0974806
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SOUTHWEST ENGINEERING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 601-07023                 2.000  EACH|    3800.00000       7600.00|    5450.00000      10900.00|    6000.00000       12000.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0014 601-94689                 4.000  EACH|    2250.00000       9000.00|    2150.00000       8600.00|    3000.00000       12000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105                62.870  m   |      45.00000       2829.15|      33.00000       2074.71|      35.00000        2200.45
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639                97.600  m   |      50.00000       4880.00|      75.00000       7320.00|      60.00000        5856.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                12.000  EACH|       8.00000         96.00|       7.00000         84.00|       8.00000          96.00
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               261.000  Mg  |      90.00000      23490.00|      65.00000      16965.00|      90.00000       23490.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               111.800  m2  |      55.00000       6149.00|      90.00000      10062.00|     135.00000       15093.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
0020 616-02320               204.000  m2  |       3.00000        612.00|       3.00000        612.00|       5.00000        1020.00
  GEOTEXTILES                             |                            |                            |
0021 616-05689               124.000  Mg  |      20.00000       2480.00|      26.00000       3224.00|      45.00000        5580.00
  RIPRAP, CLASS 2                         |                            |                            |
0022 616-06405               286.000  Mg  |      20.00000       5720.00|      24.00000       6864.00|      26.00000        7436.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     350.00000        350.00|     600.00000        600.00|     600.00000         600.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  m2  |       0.80000        800.00|       0.60000        600.00|       0.65000         650.00
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51030              1328.000  kg  |       1.60000       2124.80|       1.40000       1859.20|       2.20000        2921.60
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              2224.000  kg  |       2.00000       4448.00|       1.70000       3780.80|       3.00000        6672.00
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97936                82.000  EACH|      12.00000        984.00|      10.00000        820.00|      17.00000        1394.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 1.900  m3  |     500.00000        950.00|    1200.00000       2280.00|    1000.00000        1900.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 4.000  EACH|    1100.00000       4400.00|    1200.00000       4800.00|    1000.00000        4000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025                43.130  m   |     138.00000       5951.94|     130.00000       5606.90|      77.00000        3321.01
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    1500.00000       1500.00|    1275.00000       1275.00|    1300.00000        1300.00
  SURFACE SEAL                            |                            |                            |
0032 715-05021                44.000  m   |      45.00000       1980.00|      90.00000       3960.00|      45.00000        1980.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1364963              |(2) 35-2040801              |(3) 35-0974806
                                          |ERBER & MILLIGAN CONSTR. CO.|GOHMANN ASPHALT & CONSTR., I|SOUTHWEST ENGINEERING INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 715-46005                 2.000  EACH|     185.00000        370.00|     330.00000        660.00|     200.00000         400.00
  PIPE END SECTION, 375 mm                |                            |                            |
0034 722-51842               178.900  m2  |      79.50000      14222.55|      90.00000      16101.00|      84.00000       15027.60
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 2.900  m3  |     395.00000       1145.50|     395.00000       1145.50|     395.00000        1145.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                33.000  m2  |      87.50000       2887.50|      90.00000       2970.00|      65.00000        2145.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               163.200  m2  |      10.00000       1632.00|       8.00000       1305.60|      10.00000        1632.00
  SURFACE MILLING                         |                            |                            |
0038 801-01851                        LUMP|   12000.00000      12000.00|   11500.00000      11500.00|   17000.00000       17000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0039 801-06207               622.000  m   |       3.00000       1866.00|       3.25000       2021.50|       3.20000        1990.40
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0040 801-06640                21.000  EACH|     100.00000       2100.00|      80.00000       1680.00|      75.00000        1575.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 6.000  EACH|      40.00000        240.00|      45.00000        270.00|      45.00000         270.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    4500.00000       4500.00|    2000.00000       2000.00|    5500.00000        5500.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06713               348.000  m   |       1.00000        348.00|       1.35000        469.80|       1.50000         522.00
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               348.000  m   |       1.00000        348.00|       1.35000        469.80|       1.50000         522.00
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               361.000  m   |       2.00000        722.00|       2.45000        884.45|       3.00000        1083.00
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    183,932.24|             $    187,248.06|                $    198,801.66
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    183,932.24|             $    187,248.06|                $    198,801.66
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1801998              |(6) 35-1878024
                                          |T D & O LLC                 |CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1600.00000       9600.00|    1000.00000        6000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2000.00000       2000.00|     500.00000        500.00|    1500.00000        1500.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|    5880.00000       5880.00|   10300.00000      10300.00|   10500.00000       10500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5000.00000       5000.00|    5000.00000       5000.00|    5325.00000        5325.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                38.400  m   |      12.00000        460.80|       9.00000        345.60|      10.00000         384.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   10000.00000      10000.00|    4800.00000       4800.00|   21000.00000       21000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               335.300  m2  |       4.50000       1508.85|      13.00000       4358.90|      12.00000        4023.60
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                60.000  m3  |      10.00000        600.00|      75.00000       4500.00|      15.00000         900.00
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                 2.000  m3  |     250.00000        500.00|     550.00000       1100.00|     220.00000         440.00
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308               270.000  Mg  |      25.00000       6750.00|      29.00000       7830.00|      16.00000        4320.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 406-05521              1481.000  m2  |       0.65000        962.65|       0.35000        518.35|       0.45000         666.45
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1500.00000       6000.00|    1250.00000       5000.00|    1265.00000        5060.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-07023                 2.000  EACH|    4000.00000       8000.00|    3750.00000       7500.00|    5450.00000       10900.00
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0014 601-94689                 4.000  EACH|    2500.00000      10000.00|    2375.00000       9500.00|    2150.00000        8600.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105                62.870  m   |      70.00000       4400.90|      69.00000       4338.03|      33.00000        2074.71
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639                97.600  m   |     100.00000       9760.00|      70.00000       6832.00|     115.00000       11224.00
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                12.000  EACH|      10.00000        120.00|      15.00000        180.00|       7.00000          84.00
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               261.000  Mg  |      85.00000      22185.00|      90.00000      23490.00|      84.00000       21924.00
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               111.800  m2  |      70.00000       7826.00|     110.00000      12298.00|      75.00000        8385.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1801998              |(6) 35-1878024
                                          |T D & O LLC                 |CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               204.000  m2  |       4.00000        816.00|       8.00000       1632.00|       2.35000         479.40
  GEOTEXTILES                             |                            |                            |
0021 616-05689               124.000  Mg  |      30.00000       3720.00|      29.00000       3596.00|      20.00000        2480.00
  RIPRAP, CLASS 2                         |                            |                            |
0022 616-06405               286.000  Mg  |      30.00000       8580.00|      16.00000       4576.00|      20.00000        5720.00
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     500.00000        500.00|     200.00000        200.00|     350.00000         350.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  m2  |       2.25000       2250.00|       2.00000       2000.00|       1.60000        1600.00
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51030              1328.000  kg  |       1.40000       1859.20|       1.60000       2124.80|       1.65000        2191.20
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              2224.000  kg  |       1.50000       3336.00|       1.70000       3780.80|       1.80000        4003.20
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97936                82.000  EACH|      25.00000       2050.00|       9.00000        738.00|      12.00000         984.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 1.900  m3  |     500.00000        950.00|     850.00000       1615.00|     500.00000         950.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 4.000  EACH|    1250.00000       5000.00|     745.00000       2980.00|     600.00000        2400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025                43.130  m   |     150.00000       6469.50|     155.00000       6685.15|      80.00000        3450.40
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    5000.00000       5000.00|    1350.00000       1350.00|    1230.00000        1230.00
  SURFACE SEAL                            |                            |                            |
0032 715-05021                44.000  m   |      50.00000       2200.00|      40.00000       1760.00|      46.00000        2024.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0033 715-46005                 2.000  EACH|     600.00000       1200.00|     245.00000        490.00|     190.00000         380.00
  PIPE END SECTION, 375 mm                |                            |                            |
0034 722-51842               178.900  m2  |      60.00000      10734.00|     130.00000      23257.00|      80.00000       14312.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 2.900  m3  |     395.00000       1145.50|     395.00000       1145.50|     395.00000        1145.50
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                33.000  m2  |      80.00000       2640.00|      86.00000       2838.00|      60.00000        1980.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               163.200  m2  |       6.00000        979.20|      12.00000       1958.40|      13.00000        2121.60
  SURFACE MILLING                         |                            |                            |
0038 801-01851                        LUMP|   20000.00000      20000.00|   11000.00000      11000.00|   32000.00000       32000.00
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0039 801-06207               622.000  m   |       3.50000       2177.00|       2.90000       1803.80|       3.25000        2021.50
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2072438              |(5) 35-1801998              |(6) 35-1878024
                                          |T D & O LLC                 |CLR, INC.                   |RAGLE, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06640                21.000  EACH|     100.00000       2100.00|      70.00000       1470.00|     115.00000        2415.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 6.000  EACH|      60.00000        360.00|      40.00000        240.00|      50.00000         300.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    5000.00000       5000.00|    4000.00000       4000.00|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06713               348.000  m   |       1.00000        348.00|       0.93000        323.64|       1.35000         469.80
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               348.000  m   |       1.00000        348.00|       0.93000        323.64|       1.35000         469.80
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               361.000  m   |       3.00000       1083.00|       2.01000        725.61|       1.85000         667.85
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    199,999.60|             $    200,604.22|                $    214,456.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    199,999.60|             $    200,604.22|                $    214,456.01
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0626844              |
                                          |AMERICAN CONTRACTING & SERVI|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1200.00000       7200.00|    1800.00000      10800.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    2500.00000       2500.00|    2100.00000       2100.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   11650.00000      11650.00|   11800.00000      11800.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2000.00000       2000.00|    5000.00000       5000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                38.400  m   |      40.00000       1536.00|      10.72000        411.65|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-51328                        LUMP|   20000.00000      20000.00|   10600.00000      10600.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0007 202-60820               335.300  m2  |      11.00000       3688.30|       5.35000       1793.86|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 203-02000                60.000  m3  |      18.00000       1080.00|      44.50000       2670.00|
  EXCAVATION, COMMON                      |                            |                            |
0009 213-52830                 2.000  m3  |     140.00000        280.00|     155.00000        310.00|
  FLOWABLE MORTAR                         |                            |                            |
0010 303-52308               270.000  Mg  |      30.00000       8100.00|      25.50000       6885.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0011 406-05521              1481.000  m2  |       0.72000       1066.32|       0.45000        666.45|
  ASPHALT FOR TACK COAT                   |                            |                            |
0012 601-01522                 4.000  EACH|    1300.00000       5200.00|    1429.42000       5717.68|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0013 601-07023                 2.000  EACH|    4500.00000       9000.00|    4000.00000       8000.00|
  ENERGY ABSORBING TERMINAL, CZ, TL-2     |                            |                            |
0014 601-94689                 4.000  EACH|    2200.00000       8800.00|    2733.76000      10935.04|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0015 601-99105                62.870  m   |      34.00000       2137.58|      79.75000       5013.88|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0016 602-06639                97.600  m   |      80.00000       7808.00|     143.54000      14009.50|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0017 602-06729                12.000  EACH|       7.10000         85.20|       6.75000         81.00|
  BARRIER DELINEATOR                      |                            |                            |
0018 610-05527               261.000  Mg  |      68.00000      17748.00|      88.00000      22968.00|
  HMA FOR APPROACHES                      |                            |                            |
0019 610-06259               111.800  m2  |      80.00000       8944.00|     119.77000      13390.29|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  300 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0626844              |
                                          |AMERICAN CONTRACTING & SERVI|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 616-02320               204.000  m2  |       3.00000        612.00|       4.48000        913.92|
  GEOTEXTILES                             |                            |                            |
0021 616-05689               124.000  Mg  |      36.00000       4464.00|      27.00000       3348.00|
  RIPRAP, CLASS 2                         |                            |                            |
0022 616-06405               286.000  Mg  |      28.00000       8008.00|      25.00000       7150.00|
  RIPRAP, REVETMENT                       |                            |                            |
0023 621-01004                 1.000  EACH|     625.00000        625.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0024 621-06559              1000.000  m2  |       0.65000        650.00|       0.71000        710.00|
  MULCHED SEEDING, R                      |                            |                            |
0025 703-51030              1328.000  kg  |       3.00000       3984.00|       2.41000       3200.48|
  REINFORCING STEEL                       |                            |                            |
0026 703-51032              2224.000  kg  |       4.00000       8896.00|       2.49000       5537.76|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0027 703-97936                82.000  EACH|      13.00000       1066.00|      20.64000       1692.48|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0028 704-51002                 1.900  m3  |     650.00000       1235.00|     590.99000       1122.88|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0029 706-05732                 4.000  EACH|    1200.00000       4800.00|    1608.53000       6434.12|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0030 706-51025                43.130  m   |     150.00000       6469.50|     224.28000       9673.20|
  CONCRETE, C, RAILING                    |                            |                            |
0031 709-51821                        LUMP|    4500.00000       4500.00|    5145.90000       5145.90|
  SURFACE SEAL                            |                            |                            |
0032 715-05021                44.000  m   |     130.00000       5720.00|      41.65000       1832.60|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0033 715-46005                 2.000  EACH|     350.00000        700.00|     239.84000        479.68|
  PIPE END SECTION, 375 mm                |                            |                            |
0034 722-51842               178.900  m2  |     140.00000      25046.00|     122.93000      21992.18|
  BRIDGE DECK OVERLAY                     |                            |                            |
0035 722-51846                 2.900  m3  |     395.00000       1145.50|     395.00000       1145.50|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0036 722-51852                33.000  m2  |     125.00000       4125.00|     134.17000       4427.61|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0037 722-60824               163.200  m2  |       7.00000       1142.40|      10.76000       1756.03|
  SURFACE MILLING                         |                            |                            |
0038 801-01851                        LUMP|   14000.00000      14000.00|   19058.88000      19058.88|
  TEMPORARY TRAFFIC SIGNAL WITH DETECTORS |                            |                            |
0039 801-06207               622.000  m   |       3.50000       2177.00|       3.45000       2145.90|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   238,056.19                                                  ROUTE : SR 145
     CALL ORDER   : 521                     CONTRACT ID : B -25803-A                   COUNTIES : DUBOIS
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1618530              |(8) 35-0626844              |
                                          |AMERICAN CONTRACTING & SERVI|RUDOLPH, J.H. & CO          |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 801-06640                21.000  EACH|     135.00000       2835.00|      83.38000       1750.98|
  CONSTRUCTION SIGN, A                    |                            |                            |
0041 801-06645                 6.000  EACH|      55.00000        330.00|      47.65000        285.90|
  CONSTRUCTION SIGN, B                    |                            |                            |
0042 801-06775                        LUMP|    9980.00000       9980.00|    4000.00000       4000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0043 808-06713               348.000  m   |       1.40000        487.20|       1.06000        368.88|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0044 808-06714               348.000  m   |       1.40000        487.20|       1.06000        368.88|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0045 808-06716               361.000  m   |       2.00000        722.00|       2.38000        859.18|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $    233,030.20|             $    239,253.29|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    233,030.20|             $    239,253.29|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2632008

          SET-ASIDE :

     VENDOR RANKING :
  ---------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $    702,137.89     100.0000%
   2   35-1385672     FORCE CONSTRUCTION                                                     $    719,245.36     102.4364%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    721,000.00     102.6863%
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    779,444.66     111.0101%
   5   35-1549010     MCALISTER EXCAVATING CO                                                $    789,266.40     112.4090%
   6   35-1315965     FOX CONTRACTORS CORP.                                                  $    818,163.14     116.5245%
====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1385672              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |    2000.00000      14000.00|    1520.33100      10642.32|    1500.00000       10500.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|    8271.80000       8271.80|   11000.00000       11000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35100.00000      35100.00|   61872.87000      61872.87|   35500.00000       35500.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   10000.00000      10000.00|    4102.55000       4102.55|   10500.00000       10500.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               252.000  m2  |       9.00000       2268.00|      12.98100       3271.21|      12.00000        3024.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               165.000  m   |      12.60000       2079.00|      11.15000       1839.75|      11.75000        1938.75
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|   45306.00000      45306.00|   13053.21000      13053.21|   17000.00000       17000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820              1224.000  m2  |       2.83000       3463.92|       2.25000       2754.00|       2.75000        3366.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               767.000  m3  |      12.00000       9204.00|      14.66500      11248.06|      20.00000       15340.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02045               437.000  m3  |       2.00000        874.00|      13.09300       5721.64|      15.00000        6555.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 203-02070              1566.000  m3  |       1.00000       1566.00|      11.46400      17952.62|      10.00000       15660.00
  BORROW                                  |                            |                            |
0012 205-02229                62.000  m   |      15.16000        939.92|      13.42000        832.04|      14.10000         874.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1385672              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 205-02231                99.000  m   |      14.00000       1386.00|      16.51100       1634.59|      71.00000        7029.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0014 205-03371                25.000  m3  |      15.00000        375.00|      63.53700       1588.43|      11.00000         275.00
  SEDIMENT REMOVE                         |                            |                            |
0015 205-06936               100.000  Mg  |      18.00000       1800.00|      41.72300       4172.30|      24.00000        2400.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0016 205-06937               220.000  m   |       6.51000       1432.20|       5.76000       1267.20|       6.00000        1320.00
  TEMPORARY SILT FENCE                    |                            |                            |
0017 211-02060               445.000  m3  |      19.00000       8455.00|      25.60100      11392.45|      20.00000        8900.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52308              2962.000  Mg  |      15.89000      47066.18|      12.70200      37623.32|      16.00000       47392.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-05468               128.000  Mg  |      84.00000      10752.00|      74.00000       9472.00|      74.00000        9472.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0020 402-05474               175.000  Mg  |      74.00000      12950.00|      65.00000      11375.00|      65.00000       11375.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               112.000  Mg  |      88.14000       9871.68|      78.00000       8736.00|      78.00000        8736.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               392.000  Mg  |      69.00000      27048.00|      61.00000      23912.00|      61.00000       23912.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 402-05495                23.000  Mg  |      75.00000       1725.00|      66.00000       1518.00|      66.00000        1518.00
  HMA WEDGE AND LEVEL                     |                            |                            |
0024 404-05511              1450.000  m2  |       2.70000       3915.00|       2.40000       3480.00|       2.40000        3480.00
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              1519.000  m2  |       0.79000       1200.01|       0.70000       1063.30|       0.70000        1063.30
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              3031.000  m2  |       0.06000        181.86|       0.05000        151.55|       0.05000         151.55
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-02206                99.100  m   |      13.56000       1343.80|      12.00000       1189.20|      12.50000        1238.75
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0028 601-02636                 2.000  m   |      52.00000        104.00|      46.00000         92.00|      50.00000         100.00
  GUARDRAIL, W BEAM, NESTED ,TEMPORARY    |                            |                            |
0029 601-06854                 2.000  EACH|    2200.00000       4400.00|    1955.00000       3910.00|    2000.00000        4000.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0030 601-94689                 4.000  EACH|    2320.00000       9280.00|    2050.00000       8200.00|    2700.00000       10800.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97080                 4.000  EACH|    1940.00000       7760.00|    1720.00000       6880.00|    2400.00000        9600.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0032 601-97774                 1.000  EACH|    1130.00000       1130.00|    1000.00000       1000.00|    1050.00000        1050.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1385672              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 601-99105               177.200  m   |      34.00000       6024.80|      30.05000       5324.86|      31.50000        5581.80
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 610-05527              1196.000  Mg  |      63.28000      75682.88|      56.00000      66976.00|      56.00000       66976.00
  HMA FOR APPROACHES                      |                            |                            |
0035 611-06497                 1.000  EACH|     210.00000        210.00|     185.00000        185.00|     195.00000         195.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                13.000  EACH|     122.00000       1586.00|     108.00000       1404.00|     110.00000        1430.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06500                 2.000  EACH|     460.00000        920.00|     410.00000        820.00|     430.00000         860.00
  MONUMENT, A                             |                            |                            |
0038 616-02320              1097.000  m2  |       1.85000       2029.45|       2.45600       2694.23|       3.50000        3839.50
  GEOTEXTILES                             |                            |                            |
0039 616-05688               672.000  Mg  |      24.91000      16739.52|      17.10500      11494.56|      26.00000       17472.00
  RIPRAP, CLASS 1                         |                            |                            |
0040 616-06451               273.000  Mg  |      26.51000       7237.23|      19.50900       5325.96|      25.50000        6961.50
  RIPRAP, UNIFORM                         |                            |                            |
0041 621-01004                 2.000  EACH|     630.00000       1260.00|     555.00000       1110.00|     580.00000        1160.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-01882                80.000  kg  |       9.00000        720.00|       7.98000        638.40|       8.40000         672.00
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0043 621-06545                 1.000  Mg  |     705.00000        705.00|     624.00000        624.00|     650.00000         650.00
  FERTILIZER                              |                            |                            |
0044 621-06548                 1.000  kg  |      62.00000         62.00|      55.00000         55.00|      57.00000          57.00
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553               168.000  kg  |       7.41000       1244.88|       6.56000       1102.08|       6.90000        1159.20
  SEED MIXTURE, R                         |                            |                            |
0046 621-06565                 8.000  Mg  |     538.00000       4304.00|     476.00000       3808.00|     500.00000        4000.00
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                19.000  kL  |       0.62000         11.78|       0.55000         10.45|       0.60000          11.40
  WATER                                   |                            |                            |
0048 621-06574               819.000  m2  |       4.71000       3857.49|       4.17000       3415.23|       4.30000        3521.70
  SODDING                                 |                            |                            |
0049 621-06575               220.000  m2  |       4.71000       1036.20|       4.17000        917.40|       4.30000         946.00
  SODDING, NURSERY                        |                            |                            |
0050 622-52436                 7.000  EACH|      28.00000        196.00|      25.00000        175.00|      26.30000         184.10
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0051 622-91786               356.000  EACH|       9.60000       3417.60|       8.50000       3026.00|       8.95000        3186.20
  SEEDLING                                |                            |                            |
0052 713-51334                        LUMP|  117931.00000     117931.00|  141891.15000     141891.15|  133000.00000      133000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1385672              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 715-05169                26.000  m   |      75.90000       1973.40|     115.80000       3010.80|      85.00000        2210.00
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0054 715-46005                 4.000  EACH|     203.12000        812.48|     365.47500       1461.90|     300.00000        1200.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 723-06660                74.800  m2  |     602.00000      45029.60|     514.86300      38511.75|     300.00000       22440.00
  WINGWALL                                |                            |                            |
0056 723-07033                18.000  m   |    5936.00000     106848.00|    7111.46300     128006.33|    7725.00000      139050.00
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                            |                            |
  X 3000 mm                               |                            |                            |
0057 801-04308                 2.000  EACH|     270.00000        540.00|     325.00000        650.00|     250.00000         500.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06207               320.000  m   |       3.50000       1120.00|       3.30000       1056.00|       3.25000        1040.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0059 801-06605                 4.000  EACH|     107.00000        428.00|     124.00000        496.00|     100.00000         400.00
  BARRICADE, IIIA                         |                            |                            |
0060 801-06640                17.000  EACH|      96.00000       1632.00|     133.00000       2261.00|      89.40000        1519.80
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      34.00000        136.00|      55.00000        220.00|      31.50000         126.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06775                        LUMP|    8219.00000       8219.00|    5000.00000       5000.00|   11103.35000       11103.35
  MAINTAINING TRAFFIC                     |                            |                            |
0063 801-75048               593.000  m   |       0.32000        189.76|       1.30000        770.90|       0.30000         177.90
  TEMPORARY PAVEMENT MARKING, WHITE 100mm |                            |                            |
0064 801-75049               540.000  m   |       0.32000        172.80|       1.30000        702.00|       0.30000         162.00
  TEMPORARY PAVEMENT MARKING, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 802-02489                19.100  m   |      30.62000        584.84|      27.10000        517.61|      28.50000         544.35
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 0.560  m2  |     316.40000        177.18|     280.00000        156.80|     210.00000         117.60
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 802-76035                 1.780  m2  |     184.00000        327.52|     163.00000        290.14|     171.00000         304.38
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0068 804-06770                 4.000  EACH|      20.00000         80.00|      18.00000         72.00|      18.50000          74.00
  DELINEATOR POST                         |                            |                            |
0069 808-06712                91.000  m   |       0.28000         25.48|       0.49000         44.59|       0.26000          23.66
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0070 808-06713               726.000  m   |       0.26000        188.76|       0.49000        355.74|       0.24000         174.24
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 01/02/02
                                                                                                                   PAGE : 531 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1609544              |(2) 35-1385672              |(3) 35-1917625
                                          |SCHUTT-LOOKABILL CO         |FORCE CONSTRUCTION          |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 808-06714              2533.000  m   |       0.26000        658.58|       0.49000       1241.17|       0.24000         607.92
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0072 808-06716               427.000  m   |       1.67000        713.09|       1.70000        725.90|       1.55000         661.85
  LINE, REMOVE                            |                            |                            |
0073 808-75996                31.000  EACH|       8.00000        248.00|      10.00000        310.00|      10.50000         325.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0074 808-75998                31.000  EACH|      31.00000        961.00|      58.00000       1798.00|      28.50000         883.50
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0075 601-06856                 2.000  EACH|     210.00000        420.00|     185.00000        370.00|     210.00000         420.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
     SECTION TOTALS                       |             $    702,137.89|             $    719,245.36|                $    721,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    702,137.89|             $    719,245.36|                $    721,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1549010              |(6) 35-1315965
                                          |ALPHA EXCAVATING & LANDSCAPI|MCALISTER EXCAVATING CO     |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 7.000  MOS |     950.00000       6650.00|    1700.00000      11900.00|    1000.00000        7000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   12000.00000      12000.00|   10000.00000      10000.00|    8190.00070        8190.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   38000.00000      38000.00|   14750.00000       14750.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    6000.00000       6000.00|    7250.00000        7250.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               252.000  m2  |      10.25000       2583.00|      10.00000       2520.00|      18.25000        4599.00
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241               165.000  m   |      12.00000       1980.00|      12.50000       2062.50|      15.75000        2598.75
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-02286                 1.000  EACH|   19000.00000      19000.00|   19000.00000      19000.00|   17000.00000       17000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0008 202-60820              1224.000  m2  |       2.25000       2754.00|       5.00000       6120.00|       2.61470        3200.39
  SURFACE MILLING, ASPHALT                |                            |                            |
0009 203-02000               767.000  m3  |       9.25000       7094.75|      11.50000       8820.50|      16.00000       12272.00
  EXCAVATION, COMMON                      |                            |                            |
0010 203-02045               437.000  m3  |       7.25000       3168.25|      12.00000       5244.00|      21.00000        9177.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0011 203-02070              1566.000  m3  |      16.50000      25839.00|      14.00000      21924.00|      17.00000       26622.00
  BORROW                                  |                            |                            |
0012 205-02229                62.000  m   |      14.49000        898.38|      16.00000        992.00|      14.10000         874.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0013 205-02231                99.000  m   |      40.00000       3960.00|      20.00000       1980.00|      51.60000        5108.40
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0014 205-03371                25.000  m3  |      22.50000        562.50|      25.00000        625.00|      29.00000         725.00
  SEDIMENT REMOVE                         |                            |                            |
0015 205-06936               100.000  Mg  |      16.00000       1600.00|      16.00000       1600.00|       7.25000         725.00
  TEMPORARY SEDIMENT TRAP                 |                            |                            |
0016 205-06937               220.000  m   |       6.20000       1364.00|       6.50000       1430.00|       6.00000        1320.00
  TEMPORARY SILT FENCE                    |                            |                            |
0017 211-02060               445.000  m3  |      24.50000      10902.50|      22.50000      10012.50|      32.20000       14329.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0018 303-52308              2962.000  Mg  |      18.00000      53316.00|      17.50000      51835.00|      15.02170       44494.28
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 402-05468               128.000  Mg  |      52.50000       6720.00|      78.00000       9984.00|      77.70000        9945.60
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1549010              |(6) 35-1315965
                                          |ALPHA EXCAVATING & LANDSCAPI|MCALISTER EXCAVATING CO     |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 402-05474               175.000  Mg  |      54.50000       9537.50|      72.00000      12600.00|      68.25000       11943.75
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0021 402-05477               112.000  Mg  |      63.00000       7056.00|      84.00000       9408.00|      81.90000        9172.80
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0022 402-05481               392.000  Mg  |      50.00000      19600.00|      75.00000      29400.00|      64.05000       25107.60
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0023 402-05495                23.000  Mg  |      60.00000       1380.00|      75.00000       1725.00|      69.30000        1593.90
  HMA WEDGE AND LEVEL                     |                            |                            |
0024 404-05511              1450.000  m2  |       4.25000       6162.50|       2.80000       4060.00|       2.52000        3654.00
  SEAL COAT, 2                            |                            |                            |
0025 405-05518              1519.000  m2  |       1.15000       1746.85|       0.80000       1215.20|       0.73500        1116.47
  ASPHALT FOR PRIME COAT                  |                            |                            |
0026 406-05521              3031.000  m2  |       0.50000       1515.50|       0.10000        303.10|       0.05250         159.13
  ASPHALT FOR TACK COAT                   |                            |                            |
0027 601-02206                99.100  m   |      13.00000       1288.30|      15.00000       1486.50|      23.10000        2289.21
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            |
  SPACING                                 |                            |                            |
0028 601-02636                 2.000  m   |      50.00000        100.00|      60.00000        120.00|      75.60000         151.20
  GUARDRAIL, W BEAM, NESTED ,TEMPORARY    |                            |                            |
0029 601-06854                 2.000  EACH|    2110.00000       4220.00|    2000.00000       4000.00|    2310.00020        4620.00
  GUARDRAIL, W-BEAM, NESTED               |                            |                            |
0030 601-94689                 4.000  EACH|    2300.00000       9200.00|    2300.00000       9200.00|    2415.00020        9660.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0031 601-97080                 4.000  EACH|    1990.00000       7960.00|    1800.00000       7200.00|    1995.00020        7980.00
  TEMPORARY GUARDRAIL END TREATMENT, OS   |                            |                            |
0032 601-97774                 1.000  EACH|    1100.00000       1100.00|    1150.00000       1150.00|     840.00010         840.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0033 601-99105               177.200  m   |      32.50000       5759.00|      35.00000       6202.00|      30.45000        5395.74
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0034 610-05527              1196.000  Mg  |      52.50000      62790.00|      61.00000      72956.00|      58.80000       70324.80
  HMA FOR APPROACHES                      |                            |                            |
0035 611-06497                 1.000  EACH|     200.00000        200.00|     200.00000        200.00|     168.00000         168.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0036 615-06490                13.000  EACH|     118.00000       1534.00|     125.00000       1625.00|     147.00000        1911.00
  RIGHT OF WAY MARKER                     |                            |                            |
0037 615-06500                 2.000  EACH|     450.00000        900.00|     650.00000       1300.00|     472.50000         945.00
  MONUMENT, A                             |                            |                            |
0038 616-02320              1097.000  m2  |       3.00000       3291.00|       2.75000       3016.75|       5.29930        5813.33
  GEOTEXTILES                             |                            |                            |
0039 616-05688               672.000  Mg  |      30.00000      20160.00|      20.00000      13440.00|      27.00000       18144.00
  RIPRAP, CLASS 1                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1549010              |(6) 35-1315965
                                          |ALPHA EXCAVATING & LANDSCAPI|MCALISTER EXCAVATING CO     |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 616-06451               273.000  Mg  |      19.50000       5323.50|      24.00000       6552.00|      26.00000        7098.00
  RIPRAP, UNIFORM                         |                            |                            |
0041 621-01004                 2.000  EACH|     600.00000       1200.00|     700.00000       1400.00|     582.75000        1165.50
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0042 621-01882                80.000  kg  |       8.65000        692.00|       9.00000        720.00|       8.37900         670.32
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0043 621-06545                 1.000  Mg  |     670.00000        670.00|     700.00000        700.00|     655.20010         655.20
  FERTILIZER                              |                            |                            |
0044 621-06548                 1.000  kg  |      59.50000         59.50|      65.00000         65.00|      57.75000          57.75
  SEED MIXTURE, CV                        |                            |                            |
0045 621-06553               168.000  kg  |       7.00000       1176.00|       7.25000       1218.00|       6.88800        1157.18
  SEED MIXTURE, R                         |                            |                            |
0046 621-06565                 8.000  Mg  |     515.00000       4120.00|     525.00000       4200.00|     500.00000        4000.00
  MULCHING MATERIAL                       |                            |                            |
0047 621-06567                19.000  kL  |       1.00000         19.00|       1.00000         19.00|       0.57750          10.97
  WATER                                   |                            |                            |
0048 621-06574               819.000  m2  |       4.65000       3808.35|       5.20000       4258.80|       4.37850        3585.99
  SODDING                                 |                            |                            |
0049 621-06575               220.000  m2  |       4.70000       1034.00|       5.20000       1144.00|       4.37850         963.27
  SODDING, NURSERY                        |                            |                            |
0050 622-52436                 7.000  EACH|      27.10000        189.70|      25.00000        175.00|      26.25000         183.75
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0051 622-91786               356.000  EACH|       9.25000       3293.00|      10.00000       3560.00|       8.92500        3177.30
  SEEDLING                                |                            |                            |
0052 713-51334                        LUMP|  229400.00000     229400.00|  156000.00000     156000.00|  259000.00000      259000.00
  TEMPORARY PIPE AND APPROACHES           |                            |                            |
0053 715-05169                26.000  m   |      62.00000       1612.00|      95.00000       2470.00|      92.70000        2410.20
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0054 715-46005                 4.000  EACH|     385.00000       1540.00|     200.00000        800.00|     201.00000         804.00
  PIPE END SECTION, 375 mm                |                            |                            |
0055 723-06660                74.800  m2  |     465.00000      34782.00|     875.00000      65450.00|     213.40000       15962.32
  WINGWALL                                |                            |                            |
0056 723-07033                18.000  m   |    5400.00000      97200.00|    7225.00000     130050.00|    7085.00000      127530.00
  STRUCTURE, PRECAST THREE-SIDED, 7920 mm |                            |                            |
  X 3000 mm                               |                            |                            |
0057 801-04308                 2.000  EACH|     195.00000        390.00|     400.00000        800.00|     252.00000         504.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0058 801-06207               320.000  m   |       3.80000       1216.00|       4.00000       1280.00|       3.26550        1044.96
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   768,866.57                                                  ROUTE : US 35
     CALL ORDER   : 531                     CONTRACT ID : B -25806-A                   COUNTIES : WAYNE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2070195              |(5) 35-1549010              |(6) 35-1315965
                                          |ALPHA EXCAVATING & LANDSCAPI|MCALISTER EXCAVATING CO     |FOX CONTRACTORS CORP.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 801-06605                 4.000  EACH|     240.00000        960.00|     150.00000        600.00|      99.75000         399.00
  BARRICADE, IIIA                         |                            |                            |
0060 801-06640                17.000  EACH|      97.00000       1649.00|     160.00000       2720.00|      89.25000        1517.25
  CONSTRUCTION SIGN, A                    |                            |                            |
0061 801-06645                 4.000  EACH|      33.00000        132.00|      70.00000        280.00|      31.50000         126.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0062 801-06775                        LUMP|   16000.00000      16000.00|    5000.00000       5000.00|   10300.00000       10300.00
  MAINTAINING TRAFFIC                     |                            |                            |
0063 801-75048               593.000  m   |       1.40000        830.20|       1.60000        948.80|       0.30000         177.90
  TEMPORARY PAVEMENT MARKING, WHITE 100mm |                            |                            |
0064 801-75049               540.000  m   |       1.40000        756.00|       1.60000        864.00|       0.30000         162.00
  TEMPORARY PAVEMENT MARKING, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0065 802-02489                19.100  m   |      29.50000        563.45|      40.00000        764.00|      39.90000         762.09
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0066 802-76025                 0.560  m2  |     302.50000        169.40|     290.00000        162.40|     189.00010         105.84
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0067 802-76035                 1.780  m2  |     176.00000        313.28|     200.00000        356.00|     162.75000         289.70
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0068 804-06770                 4.000  EACH|      20.00000         80.00|      20.00000         80.00|      12.60000          50.40
  DELINEATOR POST                         |                            |                            |
0069 808-06712                91.000  m   |       1.25000        113.75|       0.60000         54.60|       0.26250          23.89
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0070 808-06713               726.000  m   |       1.20000        871.20|       0.60000        435.60|       0.24150         175.33
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0071 808-06714              2533.000  m   |       0.25000        633.25|       0.60000       1519.80|       0.24150         611.72
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0072 808-06716               427.000  m   |       1.65000        704.55|       2.05000        875.35|       1.55400         663.56
  LINE, REMOVE                            |                            |                            |
0073 808-75996                31.000  EACH|      15.00000        465.00|      11.00000        341.00|      10.71190         332.07
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0074 808-75998                31.000  EACH|      70.50000       2185.50|      66.00000       2046.00|      28.87500         895.13
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0075 601-06856                 2.000  EACH|     200.00000        400.00|     350.00000        700.00|     210.00000         420.00
  MODIFIED POSTS, NESTED GUARDRAIL        |                            |                            |
     SECTION TOTALS                       |             $    779,444.66|             $    789,266.40|                $    818,163.14
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    779,444.66|             $    789,266.40|                $    818,163.14
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 07/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0657230

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1523985     WIRTZ & YATES, INC.                                                    $    327,729.63     100.0000%
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    387,424.00     118.2145%
   3   35-1386990     ISOM, JACK CONSTRUCTION CO                                             $    424,296.31     129.4653%
   4   35-1447641     STRUCTURE CONTRACTORS                                                  $    426,600.90     130.1685%
   5   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    443,626.44     135.3635%
=====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1500.00000      12000.00|    1000.00000       8000.00|    1600.00000       12800.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    5000.00000       5000.00|    2500.00000       2500.00|    8000.00000        8000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|   20000.00000      20000.00|   21000.00000       21000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    4000.00000       4000.00|    2000.00000       2000.00|    5700.00000        5700.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               576.000  m   |       6.00000       3456.00|       4.75000       2736.00|       5.75000        3312.00
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     500.00000       2000.00|     250.00000       1000.00|     750.00000        3000.00
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-51133               166.000  m   |       2.50000        415.00|       4.00000        664.00|       6.00000         996.00
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   20000.00000      20000.00|   42000.00000      42000.00|   29000.00000       29000.00
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               168.000  m2  |      10.00000       1680.00|       5.00000        840.00|       5.00000         840.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96128                 6.000  m   |      50.00000        300.00|      85.00000        510.00|     200.00000        1200.00
  GUTTER, CONCRETE, REMOVE                |                            |                            |
0011 203-02080                 0.500  km  |   10000.00000       5000.00|    8500.00000       4250.00|   30000.00000       15000.00
  LINEAR GRADING                          |                            |                            |
0012 211-06467                 6.000  m3  |      50.00000        300.00|      50.00000        300.00|      75.00000         450.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-52308               965.000  Mg  |      16.54000      15961.10|      16.00000      15440.00|      22.00000       21230.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 404-05511              2035.000  m2  |       3.00000       6105.00|       2.60000       5291.00|       5.75000       11701.25
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               649.000  m2  |       0.15000         97.35|       0.10000         64.90|       0.50000         324.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1350.00000       5400.00|    1175.00000       4700.00|    1500.00000        6000.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-01701                 2.000  EACH|    1860.00000       3720.00|    1625.00000       3250.00|    1850.00000        3700.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0018 601-01846                 3.000  EACH|    1860.00000       5580.00|    1625.00000       4875.00|    1850.00000        5550.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
0019 601-06037                 3.000  EACH|     700.00000       2100.00|     600.00000       1800.00|     750.00000        2250.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-99105               972.000  m   |      32.25000      31347.00|      28.80000      27993.60|      34.50000       33534.00
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06729                16.000  EACH|      12.00000        192.00|       8.00000        128.00|      12.00000         192.00
  BARRIER DELINEATOR                      |                            |                            |
0022 607-06175                 6.000  m   |     100.00000        600.00|     155.00000        930.00|     250.00000        1500.00
  GUTTER, CONCRETE                        |                            |                            |
0023 610-05527               408.000  Mg  |      73.90000      30151.20|      57.00000      23256.00|      77.00000       31416.00
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               164.000  m2  |      47.80000       7839.20|      75.00000      12300.00|      65.00000       10660.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               380.000  m2  |       3.58000       1360.40|       3.00000       1140.00|       4.75000        1805.00
  GEOTEXTILES                             |                            |                            |
0026 616-06405                80.000  Mg  |      26.40000       2112.00|      36.00000       2880.00|      33.00000        2640.00
  RIPRAP, REVETMENT                       |                            |                            |
0027 616-95754                90.000  m   |      32.78000       2950.20|      15.00000       1350.00|      50.00000        4500.00
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0028 621-01004                 1.000  EACH|     400.00000        400.00|     300.00000        300.00|     800.00000         800.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559              1000.000  m2  |       0.80000        800.00|       0.68000        680.00|       0.85000         850.00
  MULCHED SEEDING, R                      |                            |                            |
0030 621-06574               216.000  m2  |      10.00000       2160.00|       6.65000       1436.40|       4.75000        1026.00
  SODDING                                 |                            |                            |
0031 702-51005                 8.600  m3  |     767.44000       6599.98|     560.00000       4816.00|     846.00000        7275.60
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51863               790.000  EACH|       5.00000       3950.00|       6.00000       4740.00|       8.00000        6320.00
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 702-61005                        LUMP|    2000.00000       2000.00|    1200.00000       1200.00|    3100.00000        3100.00
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
0034 702-90522                 4.000  EACH|     200.00000        800.00|     250.00000       1000.00|     500.00000        2000.00
  ROADWAY DRAINS, RESET                   |                            |                            |
0035 703-51030              2198.000  kg  |       1.32000       2901.36|       1.25000       2747.50|       1.90000        4176.20
  REINFORCING STEEL                       |                            |                            |
0036 703-51032              7736.000  kg  |       1.19000       9205.84|       1.35000      10443.60|       1.97000       15239.92
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                10.000  m3  |     780.00000       7800.00|     690.00000       6900.00|    1000.00000       10000.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    1500.00000       6000.00|    1100.00000        4400.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0039 706-51025               168.000  m   |     124.63000      20937.84|     125.00000      21000.00|     155.00000       26040.00
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    5000.00000       5000.00|    4640.00000       4640.00|    4000.00000        4000.00
  SURFACE SEAL                            |                            |                            |
0041 722-51401               320.000  m2  |      10.00000       3200.00|     150.00000      48000.00|     100.00000       32000.00
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               718.000  m2  |      47.00000      33746.00|      75.00000      53850.00|      44.00000       31592.00
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 6.800  m3  |     395.00000       2686.00|     395.00000       2686.00|     395.00000        2686.00
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                96.000  m2  |      75.32000       7230.72|      90.00000       8640.00|      70.00000        6720.00
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 722-60824               686.000  m2  |       6.50000       4459.00|       6.00000       4116.00|       5.00000        3430.00
  SURFACE MILLING                         |                            |                            |
0046 801-04308                 4.000  EACH|     400.00000       1600.00|     290.00000       1160.00|     350.00000        1400.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 6.000  EACH|     200.00000       1200.00|      97.00000        582.00|     120.00000         720.00
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 4.000  EACH|     250.00000       1000.00|     120.00000        480.00|     150.00000         600.00
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                22.000  EACH|     100.00000       2200.00|      87.00000       1914.00|     105.00000        2310.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                24.000  EACH|     140.00000       3360.00|     123.00000       2952.00|     155.00000        3720.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 4.000  EACH|      70.00000        280.00|      50.00000        200.00|      78.00000         312.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06710                30.000  DAY |      26.00000        780.00|      20.00000        600.00|      30.00000         900.00
  FLASHING ARROW SIGN                     |                            |                            |
0053 801-06775                        LUMP|   10000.00000      10000.00|    2000.00000       2000.00|    7500.00000        7500.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1523985              |(2) 35-2040801              |(3) 35-1386990
                                          |WIRTZ & YATES, INC.         |GOHMANN ASPHALT & CONSTR., I|ISOM, JACK CONSTRUCTION CO
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0054 808-06713               314.000  m   |       1.73000        543.22|       1.50000        471.00|       1.78000         558.92
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               314.000  m   |       1.73000        543.22|       1.50000        471.00|       1.78000         558.92
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 202-02240               160.000  m2  |      18.00000       2880.00|      20.00000       3200.00|      36.00000        5760.00
  PAVEMENT, REMOVE                        |                            |                            |
     SECTION TOTALS                       |             $    327,729.63|             $    387,424.00|                $    424,296.31
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    327,729.63|             $    387,424.00|                $    424,296.31
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REHABILITATION
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1200.00000       9600.00|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    1200.00000       1200.00|    2000.00000       2000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21000.00000      21000.00|   22000.00000      22000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    2100.00000       2100.00|    4400.00000       4400.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               576.000  m   |       5.00000       2880.00|       5.00000       2880.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02276                 4.000  EACH|     250.00000       1000.00|     300.00000       1200.00|
  GUTTER TURNOUT, REINFORCED CONCRETE,    |                            |                            |
  REMOVE                                  |                            |                            |
0007 202-51133               166.000  m   |      10.00000       1660.00|       4.25000        705.50|
  RAILING, REMOVE                         |                            |                            |
0008 202-51328                        LUMP|   69000.00000      69000.00|   60000.00000      60000.00|
  PRESENT STRUCTURE, REMOVE PORTIONS      |                            |                            |
0009 202-60820               168.000  m2  |       8.00000       1344.00|       4.00000        672.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-96128                 6.000  m   |      90.00000        540.00|     150.00000        900.00|
  GUTTER, CONCRETE, REMOVE                |                            |                            |
0011 203-02080                 0.500  km  |    2500.00000       1250.00|   24000.00000      12000.00|
  LINEAR GRADING                          |                            |                            |
0012 211-06467                 6.000  m3  |      85.00000        510.00|      60.00000        360.00|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0013 303-52308               965.000  Mg  |      24.00000      23160.00|      30.00000      28950.00|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0014 404-05511              2035.000  m2  |       2.60000       5291.00|       2.75000       5596.25|
  SEAL COAT, 2                            |                            |                            |
0015 406-05521               649.000  m2  |       0.10000         64.90|       0.11000         71.39|
  ASPHALT FOR TACK COAT                   |                            |                            |
0016 601-01522                 4.000  EACH|    1200.00000       4800.00|    1250.00000       5000.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0017 601-01701                 2.000  EACH|    1800.00000       3600.00|    1800.00000       3600.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 2                               |                            |                            |
0018 601-01846                 3.000  EACH|    1800.00000       5400.00|    1800.00000       5400.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 3                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-06037                 3.000  EACH|     700.00000       2100.00|     650.00000       1950.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-99105               972.000  m   |      30.00000      29160.00|      30.00000      29160.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0021 602-06729                16.000  EACH|      10.00000        160.00|       7.50000        120.00|
  BARRIER DELINEATOR                      |                            |                            |
0022 607-06175                 6.000  m   |     125.00000        750.00|     125.00000        750.00|
  GUTTER, CONCRETE                        |                            |                            |
0023 610-05527               408.000  Mg  |      60.00000      24480.00|      56.00000      22848.00|
  HMA FOR APPROACHES                      |                            |                            |
0024 610-06257               164.000  m2  |      60.00000       9840.00|     100.00000      16400.00|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0025 616-02320               380.000  m2  |       4.00000       1520.00|       3.50000       1330.00|
  GEOTEXTILES                             |                            |                            |
0026 616-06405                80.000  Mg  |      35.00000       2800.00|      30.00000       2400.00|
  RIPRAP, REVETMENT                       |                            |                            |
0027 616-95754                90.000  m   |      18.00000       1620.00|      10.00000        900.00|
  PAVED SIDE DITCH, BREAK                 |                            |                            |
0028 621-01004                 1.000  EACH|     300.00000        300.00|     325.00000        325.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0029 621-06559              1000.000  m2  |       0.75000        750.00|       0.70000        700.00|
  MULCHED SEEDING, R                      |                            |                            |
0030 621-06574               216.000  m2  |       7.00000       1512.00|       7.00000       1512.00|
  SODDING                                 |                            |                            |
0031 702-51005                 8.600  m3  |    1200.00000      10320.00|    1500.00000      12900.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0032 702-51863               790.000  EACH|       8.00000       6320.00|       7.00000       5530.00|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0033 702-61005                        LUMP|     450.00000        450.00|    5000.00000       5000.00|
  EXTENSION OF CAST IRON DRAIN            |                            |                            |
0034 702-90522                 4.000  EACH|     400.00000       1600.00|     400.00000       1600.00|
  ROADWAY DRAINS, RESET                   |                            |                            |
0035 703-51030              2198.000  kg  |       1.50000       3297.00|       1.25000       2747.50|
  REINFORCING STEEL                       |                            |                            |
0036 703-51032              7736.000  kg  |       2.00000      15472.00|       1.50000      11604.00|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0037 704-51002                10.000  m3  |    1200.00000      12000.00|    1000.00000      10000.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0038 706-05732                 4.000  EACH|    1200.00000       4800.00|    1200.00000       4800.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   433,785.38                                                  ROUTE : I-65
     CALL ORDER   : 541                     CONTRACT ID : B -25905-A                   COUNTIES : WHITE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1447641              |(5) 35-1618530              |
                                          |STRUCTURE CONTRACTORS       |AMERICAN CONTRACTING & SERVI|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 706-51025               168.000  m   |     150.00000      25200.00|     140.00000      23520.00|
  CONCRETE, C, RAILING                    |                            |                            |
0040 709-51821                        LUMP|    4700.00000       4700.00|    3750.00000       3750.00|
  SURFACE SEAL                            |                            |                            |
0041 722-51401               320.000  m2  |     140.00000      44800.00|      50.00000      16000.00|
  BRIDGE DECK PATCHING, FULL DEPTH        |                            |                            |
0042 722-51842               718.000  m2  |      45.00000      32310.00|      60.00000      43080.00|
  BRIDGE DECK OVERLAY                     |                            |                            |
0043 722-51846                 6.800  m3  |     395.00000       2686.00|     395.00000       2686.00|
  BRIDGE DECK OVERLAY, ADDITIONAL         |                            |                            |
0044 722-51852                96.000  m2  |      77.00000       7392.00|     120.00000      11520.00|
  BRIDGE DECK PATCHING, PARTIAL DEPTH     |                            |                            |
0045 722-60824               686.000  m2  |      10.00000       6860.00|       4.00000       2744.00|
  SURFACE MILLING                         |                            |                            |
0046 801-04308                 4.000  EACH|     300.00000       1200.00|     325.00000       1300.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0047 801-06605                 6.000  EACH|     100.00000        600.00|     110.00000        660.00|
  BARRICADE, IIIA                         |                            |                            |
0048 801-06606                 4.000  EACH|     120.00000        480.00|     135.00000        540.00|
  BARRICADE, IIIB                         |                            |                            |
0049 801-06625                22.000  EACH|      90.00000       1980.00|     100.00000       2200.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0050 801-06640                24.000  EACH|     125.00000       3000.00|     140.00000       3360.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0051 801-06645                 4.000  EACH|      50.00000        200.00|      50.00000        200.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0052 801-06710                30.000  DAY |      20.00000        600.00|      25.00000        750.00|
  FLASHING ARROW SIGN                     |                            |                            |
0053 801-06775                        LUMP|    6000.00000       6000.00|   30000.00000      30000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0054 808-06713               314.000  m   |       1.50000        471.00|       1.60000        502.40|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0055 808-06714               314.000  m   |       1.50000        471.00|       1.60000        502.40|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0056 202-02240               160.000  m2  |      35.00000       5600.00|      15.00000       2400.00|
  PAVEMENT, REMOVE                        |                            |                            |
     SECTION TOTALS                       |             $    426,600.90|             $    443,626.44|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    426,600.90|             $    443,626.44|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 10/12/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9953014

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1385672     FORCE CONSTRUCTION                                                     $    464,991.55     100.0000%
   2   35-1801998     CLR, INC.                                                              $    471,466.22     101.3924%
   3   35-1310611     ROBERTSON, DUNCAN, INC.                                                $    496,690.28     106.8170%
   4   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    534,811.56     115.0153%
   5   35-0906416     WEDDLE BROTHERS CONSTRUCTION                                           $    564,666.37     121.4358%
====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1801998              |(3) 35-1310611
                                          |FORCE CONSTRUCTION          |CLR, INC.                   |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1665.73400      13325.87|    1350.00000      10800.00|    1500.00000       12000.00
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    8500.00000       8500.00|    8000.00000       8000.00|    5000.00000        5000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   68563.42000      68563.42|   22500.00000      22500.00|   25000.00000       25000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    5047.65000       5047.65|   25000.00000      25000.00|   30000.00000       30000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   21333.21000      21333.21|   19500.00000      19500.00|   25000.00000       25000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               115.000  m3  |      27.12700       3119.61|      35.00000       4025.00|      20.00000        2300.00
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1690.000  m3  |      16.11800      27239.42|      13.25000      22392.50|      15.00000       25350.00
  BORROW                                  |                            |                            |
0008 203-51223               830.000  m3  |      12.61100      10467.13|       8.00000       6640.00|      10.00000        8300.00
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02224                56.000  m   |       5.96000        333.76|       5.50000        308.00|       5.00000         280.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                84.000  m   |      10.00000        840.00|      25.00000       2100.00|      10.00000         840.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-04931                 4.000  EACH|     107.85500        431.42|     200.00000        800.00|     100.00000         400.00
  SEDIMENT TRAP                           |                            |                            |
0012 206-51220               110.000  m3  |      17.85600       1964.16|      25.00000       2750.00|     200.00000       22000.00
  EXCAVATION, WET                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1801998              |(3) 35-1310611
                                          |FORCE CONSTRUCTION          |CLR, INC.                   |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 206-51230                45.000  m3  |      48.73700       2193.17|      75.00000       3375.00|      15.00000         675.00
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-02060                 3.000  m3  |     212.07000        636.21|      70.00000        210.00|      50.00000         150.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                12.000  m3  |      36.19900        434.39|     175.00000       2100.00|      30.00000         360.00
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-52308               710.000  Mg  |      17.24500      12243.95|      15.00000      10650.00|      18.00000       12780.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 402-05474               220.000  Mg  |      50.00000      11000.00|      53.00000      11660.00|      55.00000       12100.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               100.000  Mg  |      60.00000       6000.00|      63.00000       6300.00|      66.00000        6600.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05518              1350.000  m2  |       1.00000       1350.00|       1.06000       1431.00|       1.10000        1485.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0020 406-05521              1350.000  m2  |       0.07000         94.50|       0.07000         94.50|       0.08000         108.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01839                 2.000  EACH|    1600.00000       3200.00|    1700.00000       3400.00|    1842.50000        3685.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0022 601-01854                 4.000  EACH|     825.00000       3300.00|     875.00000       3500.00|     841.50000        3366.00
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0023 601-05586                 1.000  EACH|    1600.00000       1600.00|    1700.00000       1700.00|    1842.50000        1842.50
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0024 601-06037                 3.000  EACH|     570.00000       1710.00|     600.00000       1800.00|     687.50000        2062.50
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               123.825  m   |      29.60000       3665.22|      31.50000       3900.49|      66.00000        8172.45
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-06040                38.000  m   |      34.50000       1311.00|      34.50000       1311.00|      52.80000        2006.40
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0027 603-06042               184.000  m   |      17.50000       3220.00|      17.50000       3220.00|      15.40000        2833.60
  FENCE, BARBED WIRE, 1220 mm             |                            |                            |
0028 603-93439                 1.000  EACH|     815.00000        815.00|     870.00000        870.00|     852.50000         852.50
  FENCE GATE, FARM FIELD, 1190 mm X 5.5 m |                            |                            |
0029 610-05527                26.000  Mg  |     100.00000       2600.00|     115.00000       2990.00|     110.00000        2860.00
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               102.000  m2  |      71.07500       7249.65|      72.00000       7344.00|      75.00000        7650.00
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 611-06497                 1.000  EACH|     185.00000        185.00|     195.00000        195.00|     150.00000         150.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1801998              |(3) 35-1310611
                                          |FORCE CONSTRUCTION          |CLR, INC.                   |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0032 615-06505                 4.000  EACH|     415.00000       1660.00|     300.00000       1200.00|     450.00000        1800.00
  MONUMENT, B                             |                            |                            |
0033 615-99189                 1.000  EACH|     350.00000        350.00|     500.00000        500.00|    1500.00000        1500.00
  PLAQUE, ALUMINUM                        |                            |                            |
0034 616-02320               499.000  m2  |       2.53400       1264.47|       5.00000       2495.00|       3.50000        1746.50
  GEOTEXTILES                             |                            |                            |
0035 616-06405               314.000  Mg  |      16.40300       5150.54|      25.00000       7850.00|      20.00000        6280.00
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     275.00000        550.00|     500.00000       1000.00|     302.50000         605.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02363              3000.000  m2  |       0.32000        960.00|       0.52000       1560.00|       0.35000        1050.00
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0038 621-02770               555.000  m2  |       2.02000       1121.10|       2.80000       1554.00|       2.25000        1248.75
  EROSION CONTROL BLANKET                 |                            |                            |
0039 621-06548                 5.000  kg  |      49.50000        247.50|      65.00000        325.00|      55.00000         275.00
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06559              3000.000  m2  |       0.42000       1260.00|       0.80000       2400.00|       0.47000        1410.00
  MULCHED SEEDING, R                      |                            |                            |
0041 621-06567                 2.000  kL  |       0.55000          1.10|       1.00000          2.00|       0.60000           1.20
  WATER                                   |                            |                            |
0042 621-06574                96.000  m2  |      12.62000       1211.52|       6.35000        609.60|      14.00000        1344.00
  SODDING                                 |                            |                            |
0043 622-52436                 8.000  EACH|      25.00000        200.00|      28.00000        224.00|      25.00000         200.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 622-91786                42.000  EACH|       8.70000        365.40|      12.80000        537.60|      10.00000         420.00
  SEEDLING                                |                            |                            |
0045 701-91792                20.000  EACH|     139.83100       2796.62|      96.00000       1920.00|     100.00000        2000.00
  PILE TIP, STEEL H                       |                            |                            |
0046 701-93658               289.400  m   |      88.78100      25693.22|     110.00000      31834.00|     100.00000       28940.00
  PILE, STEEL H, HP 310 X 93              |                            |                            |
0047 702-51005                64.600  m3  |     478.02800      30880.61|    1000.00000      64600.00|     500.00000       32300.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0048 702-51046                26.000  m3  |     292.82100       7613.35|     200.00000       5200.00|     250.00000        6500.00
  CONCRETE, FOUNDATION SEAL               |                            |                            |
0049 703-51030              4901.000  kg  |       1.33900       6562.44|       1.35000       6616.35|       1.25000        6126.25
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             14110.000  kg  |       1.32000      18625.20|       1.39000      19612.90|       1.35000       19048.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 703-97936                66.000  EACH|      20.15000       1329.90|       7.00000        462.00|      15.00000         990.00
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1801998              |(3) 35-1310611
                                          |FORCE CONSTRUCTION          |CLR, INC.                   |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0052 704-51002                95.600  m3  |     585.15400      55940.72|     652.00000      62331.20|     650.00000       62140.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0053 706-91957                87.630  m   |     150.00000      13144.50|     150.00000      13144.50|     201.30000       17639.91
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0054 707-05983               163.944  m   |     281.79000      46197.78|     278.00000      45576.43|     400.00000       65577.60
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0055 709-51821                        LUMP|    6500.00000       6500.00|    1475.00000       1475.00|    3000.00000        3000.00
  SURFACE SEAL                            |                            |                            |
0056 715-05048                95.000  m   |      25.63600       2435.42|      12.50000       1187.50|      10.00000         950.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0057 715-05053                 8.000  m   |      99.30600        794.45|      14.00000        112.00|      30.00000         240.00
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0058 715-05171                15.000  m   |     130.61100       1959.17|      65.00000        975.00|     100.00000        1500.00
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0059 715-05407                26.000  m   |      33.62400        874.22|      15.00000        390.00|      10.00000         260.00
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 2.000  EACH|     286.54500        573.09|     180.00000        360.00|     225.00000         450.00
  PIPE END SECTION, 450 mm                |                            |                            |
0061 718-06528                 1.000  EACH|     399.84000        399.84|     190.00000        190.00|     300.00000         300.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0062 718-52610                21.000  m3  |      45.32700        951.87|      46.00000        966.00|      40.00000         840.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0063 718-99153               150.000  m2  |       3.84100        576.15|       3.25000        487.50|       3.00000         450.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0064 801-04308                 4.000  EACH|     120.00000        480.00|     120.00000        480.00|     132.00000         528.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 8.000  EACH|      75.00000        600.00|      75.00000        600.00|      82.50000         660.00
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|      85.00000        340.00|      85.00000        340.00|      93.50000         374.00
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                 8.000  EACH|      90.00000        720.00|      95.00000        760.00|     100.00000         800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76020                 0.930  m2  |     164.00000        152.52|     175.00000        162.75|     209.00000         194.37
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0069 802-76025                 1.162  m2  |     188.00000        218.46|     200.00000        232.40|     302.50000         351.50
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0070 802-76055                17.000  m   |      17.45000        296.65|      18.00000        306.00|      24.75000         420.75
  SIGN POST, A                            |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1385672              |(2) 35-1801998              |(3) 35-1310611
                                          |FORCE CONSTRUCTION          |CLR, INC.                   |ROBERTSON, DUNCAN, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 804-06770                 1.000  EACH|      20.00000         20.00|      21.00000         21.00|      20.00000          20.00
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    464,991.55|             $    471,466.22|                $    496,690.28
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    464,991.55|             $    471,466.22|                $    496,690.28
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-0906416              |
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-06790                 8.000  MOS |    1000.00000       8000.00|    1390.12000      11120.96|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   10000.00000      10000.00|    8948.01000       8948.01|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   25000.00000      25000.00|   28233.32000      28233.32|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   18000.00000      18000.00|   11039.75000      11039.75|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   36000.00000      36000.00|   18307.40000      18307.40|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 203-02000               115.000  m3  |      44.00000       5060.00|      29.34000       3374.10|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070              1690.000  m3  |      24.00000      40560.00|      18.23000      30808.70|
  BORROW                                  |                            |                            |
0008 203-51223               830.000  m3  |      16.00000      13280.00|      14.60000      12118.00|
  EXCAVATION, WATERWAY                    |                            |                            |
0009 205-02224                56.000  m   |       5.96000        333.76|       6.66000        372.96|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02231                84.000  m   |      72.00000       6048.00|      41.93000       3522.12|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0011 205-04931                 4.000  EACH|     450.00000       1800.00|    1278.29000       5113.16|
  SEDIMENT TRAP                           |                            |                            |
0012 206-51220               110.000  m3  |      35.00000       3850.00|     229.92000      25291.20|
  EXCAVATION, WET                         |                            |                            |
0013 206-51230                45.000  m3  |      30.00000       1350.00|    1101.22000      49554.90|
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            |
0014 211-02060                 3.000  m3  |     120.00000        360.00|      60.79000        182.37|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0015 211-06467                12.000  m3  |      75.00000        900.00|      67.41000        808.92|
  AGGREGATE FOR END BENT BACKFILL         |                            |                            |
0016 303-52308               710.000  Mg  |      19.00000      13490.00|      17.48000      12410.80|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0017 402-05474               220.000  Mg  |      50.00000      11000.00|      58.93000      12964.60|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0018 402-05477               100.000  Mg  |      60.00000       6000.00|      70.45000       7045.00|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0019 405-05518              1350.000  m2  |       1.00000       1350.00|       1.18000       1593.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-2040801              |(5) 35-0906416              |
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0020 406-05521              1350.000  m2  |       0.07000         94.50|       0.08000        108.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0021 601-01839                 2.000  EACH|    1600.00000       3200.00|    1859.33000       3718.66|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 6                               |                            |                            |
0022 601-01854                 4.000  EACH|     825.00000       3300.00|     958.72000       3834.88|
  GUARDRAIL TRANSITION, 3.810 m LONG      |                            |                            |
0023 601-05586                 1.000  EACH|    1600.00000       1600.00|    1859.33000       1859.33|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 9                               |                            |                            |
0024 601-06037                 3.000  EACH|     570.00000       1710.00|     662.39000       1987.17|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0025 601-99105               123.825  m   |      29.60000       3665.22|      34.51000       4273.20|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0026 603-06040                38.000  m   |      34.50000       1311.00|      40.22000       1528.36|
  FENCE, FARM FIELD, 1190 mm              |                            |                            |
0027 603-06042               184.000  m   |      17.50000       3220.00|      20.41000       3755.44|
  FENCE, BARBED WIRE, 1220 mm             |                            |                            |
0028 603-93439                 1.000  EACH|     815.00000        815.00|     947.09000        947.09|
  FENCE GATE, FARM FIELD, 1190 mm X 5.5 m |                            |                            |
0029 610-05527                26.000  Mg  |     100.00000       2600.00|     116.57000       3030.82|
  HMA FOR APPROACHES                      |                            |                            |
0030 610-06257               102.000  m2  |      80.00000       8160.00|      73.97000       7544.94|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0031 611-06497                 1.000  EACH|     185.00000        185.00|     214.98000        214.98|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0032 615-06505                 4.000  EACH|     415.00000       1660.00|     482.26000       1929.04|
  MONUMENT, B                             |                            |                            |
0033 615-99189                 1.000  EACH|    2136.81000       2136.81|     892.43000        892.43|
  PLAQUE, ALUMINUM                        |                            |                            |
0034 616-02320               499.000  m2  |       2.80000       1397.20|       3.79000       1891.21|
  GEOTEXTILES                             |                            |                            |
0035 616-06405               314.000  Mg  |      18.50000       5809.00|      21.01000       6597.14|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 2.000  EACH|     275.00000        550.00|     871.56000       1743.12|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-02363              3000.000  m2  |       0.32000        960.00|       0.42000       1260.00|
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            |
0038 621-02770               555.000  m2  |       2.02000       1121.10|       2.08000       1154.40|
  EROSION CONTROL BLANKET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   521,903.46                                                  ROUTE : WOODALL ROAD
     CALL ORDER   : 551                     CONTRACT ID : B -25941-A                   COUNTIES : MONROE
     LETTING DATE : 12/19/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :
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                                          |(4) 35-2040801              |(5) 35-0906416              |
                                          |GOHMANN ASPHALT & CONSTR., I|WEDDLE BROTHERS CONSTRUCTION|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 621-06548                 5.000  kg  |      49.50000        247.50|      43.56000        217.80|
  SEED MIXTURE, CV                        |                            |                            |
0040 621-06559              3000.000  m2  |       0.42000       1260.00|       0.69000       2070.00|
  MULCHED SEEDING, R                      |                            |                            |
0041 621-06567                 2.000  kL  |       0.55000          1.10|       3.07000          6.14|
  WATER                                   |                            |                            |
0042 621-06574                96.000  m2  |      12.62000       1211.52|       6.95000        667.20|
  SODDING                                 |                            |                            |
0043 622-52436                 8.000  EACH|      25.00000        200.00|      23.24000        185.92|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0044 622-91786                42.000  EACH|       8.70000        365.40|      13.94000        585.48|
  SEEDLING                                |                            |                            |
0045 701-91792                20.000  EACH|     125.00000       2500.00|      90.95000       1819.00|
  PILE TIP, STEEL H                       |                            |                            |
0046 701-93658               289.400  m   |      80.00000      23152.00|     108.12000      31289.93|
  PILE, STEEL H, HP 310 X 93              |                            |                            |
0047 702-51005                64.600  m3  |     650.00000      41990.00|     667.54000      43123.08|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0048 702-51046                26.000  m3  |     400.00000      10400.00|     606.83000      15777.58|
  CONCRETE, FOUNDATION SEAL               |                            |                            |
0049 703-51030              4901.000  kg  |       1.25000       6126.25|       1.31000       6420.31|
  REINFORCING STEEL                       |                            |                            |
0050 703-51032             14110.000  kg  |       1.50000      21165.00|       1.51000      21306.10|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0051 703-97936                66.000  EACH|      12.00000        792.00|      13.95000        920.70|
  THREADED TIE BAR ASSEMBLY, EPOXY COATED |                            |                            |
0052 704-51002                95.600  m3  |     750.00000      71700.00|     829.05000      79257.18|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0053 706-91957                87.630  m   |     165.00000      14458.95|     175.36000      15366.80|
  BRIDGE RAILING, THRIE BEAM              |                            |                            |
0054 707-05983               163.944  m   |     500.00000      81972.00|     258.71000      42413.95|
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, II,|                            |                            |
   914 mm X 305 mm                        |                            |                            |
0055 709-51821                        LUMP|    1390.00000       1390.00|    1626.91000       1626.91|
  SURFACE SEAL                            |                            |                            |
0056 715-05048                95.000  m   |      16.00000       1520.00|      14.11000       1340.45|
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0057 715-05053                 8.000  m   |      32.00000        256.00|      26.67000        213.36|
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0058 715-05171                15.000  m   |      96.00000       1440.00|     118.18000       1772.70|
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0059 715-05407                26.000  m   |      40.00000       1040.00|      29.47000        766.22|
  PIPE, END BENT DRAIN, 150 mm            |                            |                            |
0060 715-46010                 2.000  EACH|     335.00000        670.00|     464.83000        929.66|
  PIPE END SECTION, 450 mm                |                            |                            |
0061 718-06528                 1.000  EACH|     900.00000        900.00|     116.21000        116.21|
  OUTLET PROTECTOR, 1                     |                            |                            |
0062 718-52610                21.000  m3  |      50.00000       1050.00|      54.71000       1148.91|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0063 718-99153               150.000  m2  |       2.00000        300.00|       5.56000        834.00|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0064 801-04308                 4.000  EACH|     120.00000        480.00|     139.45000        557.80|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0065 801-06605                 8.000  EACH|      75.00000        600.00|      87.16000        697.28|
  BARRICADE, IIIA                         |                            |                            |
0066 801-06606                 4.000  EACH|      85.00000        340.00|      98.78000        395.12|
  BARRICADE, IIIB                         |                            |                            |
0067 801-06640                 8.000  EACH|      90.00000        720.00|     104.59000        836.72|
  CONSTRUCTION SIGN, A                    |                            |                            |
0068 802-76020                 0.930  m2  |     164.00000        152.52|     200.10000        186.09|
  SIGN, SHEET, ENCLOSED LENS WITH LEGEND  |                            |                            |
  2.03 mm THICKNESS                       |                            |                            |
0069 802-76025                 1.162  m2  |     187.68000        218.08|     225.18000        261.66|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0070 802-76055                17.000  m   |      17.45000        296.65|      26.67000        453.39|
  SIGN POST, A                            |                            |                            |
0071 804-06770                 1.000  EACH|      20.00000         20.00|      23.24000         23.24|
  DELINEATOR POST                         |                            |                            |
     SECTION TOTALS                       |             $    534,811.56|             $    564,666.37|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    534,811.56|             $    564,666.37|
====================================================================================================================================




